



**Procurement Office**  
675 West Main Street  
Rochester, NY 14611  
585-697-3625  
Fax: 585-697-7164  
[WWW.ROCHESTERHOUSING.ORG](http://WWW.ROCHESTERHOUSING.ORG)

February 22, 2016

To: Potential Bidders

RE: Rochester Housing Authority,

## Addendum 2

### 675 West Main St.- Office Renovations

*1 pages including cover*

**SEE ATTACHED**

#### Acknowledgement:

**I have received the above referenced Addendum # 2 and have used it in the calculation/preparation of this bid.**

\_\_\_\_\_  
Contractor

**THIS MUST BE SUBMITTED WITH YOUR BID SUBMISSION**  
**FAILURE TO DO SO MAY RENDER YOUR BID INVALID.**



**Rochester Housing Authority**  
**675 Main St. Office Renovations**  
**HUNT 2285-040**

The following Addendum (Addenda) shall be considered a part of the contract documents prepared by HUNT ENGINEERS, ARCHITECTS & LAND SURVEYORS, P.C. dated February 18, 2016.

**Architectural ADDENDUM No. 2**

**Date: February 19, 2016**

**Clarifications issued by this Addendum:**

**ITEM AD1-A1** Due to the confidential nature of the existing office files, there is a need to complete the project in phases to maintain security. It is important that these files are not seen by the contractor at any point during the project.

Phasing in the project will occur in two parts. Phase 1 must be completed before Phase 2 may commence:

**Phase 1:** Complete work in and directly adjacent to 'Corridor Room 101' and 'Filing Room 102' in its entirety. During this phase of construction, the contractor will not have access to Room 100. When work is within a week of completion of Room 101 and Room 102, the contractor will be responsible to inform Rochester Housing Authority when they are ready to proceed with Phase 2. Rochester Housing Authority will have the responsibility to relocate the files from their existing location to the newly finished 'Filing Room 102' and then notify the contractor to proceed with phase 2.

**Phase 2:** Once Rochester Housing Authority has relocated the files, the contractor will be notified and allowed to proceed to phase two. During this time the contractor will not have access to Room 101 and Room 102.

**Drawings issued by this Addendum:**

None

**Specifications issued by this Addendum:**

None

**Revision to Specifications issued by this Addendum:**

None

**Revisions to Drawings issued by this Addendum:**

**ITEM AD1-A2** Refer to Drawing A0.1, Demolition Note: "D3"  
**ADD "...ITS ENTIRETY, AND HAND OVER TO OWNER"**

**ITEM AD1-A3** Refer to Drawing A0.1, Demolition Note: "D6"  
**ADD "...ITS ENTIRETY, AND HAND OVER TO OWNER. ..."**

**End of Addendum**