



**Procurement Office**  
675 West Main Street  
Rochester, NY 14611  
585-697-3625  
Fax: 585-697-7164  
[WWW.ROCHESTERHOUSING.ORG](http://WWW.ROCHESTERHOUSING.ORG)

April 12, 2013

To: Contractors

RE: Rochester Housing Authority,  
**Federal Street Window Replacement**

**ADDENDUM #1**

Please find attached addendum #1 to the above-mentioned Project.

This addendum consists of **(2 ) pages including cover**

**SEE ATTACHED**

**Acknowledgement:**

**I have received the above referenced Addendum #1, and have used it in the calculation/preparation of this bid.**

\_\_\_\_\_  
Contractor

**THIS MUST BE SUBMITTED WITH YOUR BID SUBMISSION  
FAILURE TO DO SO MAY RENDER YOUR BID INVALID.**

**Addendum No. 1**

**re Rochester Housing Authority  
Federal Street Window Replacement  
NY 41-12B**

from Konopka Architecture, PC  
1501 East Avenue, Suite 1  
Rochester, New York 14610  
585.271.3480 / 585.271.3586 fax [konopka@frontiernet.net](mailto:konopka@frontiernet.net)

date April 12, 2013

---

This Addendum consists of one (1) page, and forms part of the Contract Documents, and modifies the original Bidding Documents dated February 2013 as noted below

**GENERAL**

A The number of job days is changed from 90 to 120.

**CHANGES TO DRAWINGS:**

A Drawing A1 - Photos, Phasing Schedule, Notes and Detail;

1 Unit Abatement & Window Installation Schedule; The RHA reserves the right to change the schedule based on the lead-time to procure the windows.

**CHANGES TO SPECIFICATIONS:**

A None

**Attachments (None)**

**End of Addendum No. 1**