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Procurement Department

675 West Main Street
ROC Hi ShT ER : Rochester, NY 14611
Housing Authority (585) 697-3625 (585) 697-7164 Fax

WWW. ROCHESTERHOUSING.ORG

5/26/11
TO: " Contractors Performing Work for the Rochester Housing Authority -
RE: Policy regarding: Three (3) contract limit, dollar threshold contract limit, shared interest in multiple businesses,

- .and shared insurance for multiple businesses.

The RHA, in accordance with HUD regulations and HUD Handbook 7460.8 Rev. 2, awards construction contracts to the lowest
Responsible, Responsive bidder whose bid conforms to the solicitation. The RHA will qualify an apparent low bidder to determine if
they are Responsible and Rcsponswe The RHA may require statements of business, sub-business and/or financial records of
contractors as part of the qualifying process. Per HUD 24 CFR 85.36 (b) (9) and HUD 5369 (d), RHA may reject any and all bids for
any reason. Some of the reasons RHA may reject a bid by way of example are as follows:

The RHA may reject a contractor's bid and disallow them from contract award for performing more than three (3) separate contracts
for RHA at one time.

The RHA may reject a contractor's bid and disallow them from contract award if their current contracted dollar amount of work with
RHA exceeds $1,000,000.00.

The RHA may reject a contractor's bid and disallow them from contract award if RFLA believes that an individual has an interest in
more than one of the bidding companies. This would include a company in which a bidder is part owner, an employee of, has an
employee that is bidding as a separate entity, or is a/has a family member in another bidding company. This may also include bidders
that have performed work as a subcontractor within the last three months for another bidding firm.

The RHA may reject a contractor’s bid if two different contractors have two separate RHA contractor accounts with one insurance
certificate listing them both.

The RHA may reject a successful bidder hiring a competing bidder as a subcontractor or employee on any RHA jobs in which both
companies submitted a bid. .

Any company meeting any of the criteria listed above and could have a contract rejected, may submit a written request to the RHA
Procurement Department (prior to the bid submission date) to request that RHA consider their bid. The request should state why RHA
should consider the bid, the relationship and/or business history between the two parties, and/or why the company feels that there is
not a conflict of interest between the two parties bidding on the same work. A determination will be made by the RHIA Contracting
Officer or his/her designee before the bid submission deadline whenever possible. The RHA may not accept any written requests for
consideration after the bid submission deadline.




Schedule of Liquidated Damages

When a contractor requests a time extension, without consideration, (i. e. without
additional work being added to their original contract to justify more time) for a project
they are performing for the Rochester Housing Authority, we are required by HUD to
assess and establish responsibility for the added time. If the time extension is a result of a
situation created by RHA, an act of nature or some other situation that is considered to be
fully beyond the control of the contractor, the time extension may be granted without
malice (at no charge to the contractor). However, if the contractor is found to be at fault
for the increase in time, he / she must pay “liquidated damages”.

Liquidated damages are the true added cost to the Authority that is created by the time
extension. Liquidated damages differ from a penalty due to the fact they only seek to
recapture actual money spent or lost by the delay in completion, whereas a penalty may
exceed actual lost money. (Note: HUD does not allow public housing authorities to

assess penalties.)

The amount of liquidated damages that will be charged to any particular contractor for
their effected project is contingent on several factors, some of which may not be present
at the time a project starts. One example of this would be a vacancy rehab, where the unit
was leased up after the job started. If the tenant had been scheduled to move in the day
after the original completion date, but the completion date got extended, the contractor
may be required to pay the costs of housing and meals (and all other related costs) for the
tenant (and all other members of the household) until such time as the unit was ready for

occupancy.

Additional costs may include staff time; replacement of damaged materials provided by
RHA, and extended moving truck rentals. HUD also requires RHA to submit all time
extensions without consideration to an attorney to be reviewed for equitability, which
takes 48 — 72 hours. The cost of this review is also passed on to the contractor.

If the contractor has not received an approved time extension by the time he / she has
reached the final established date of their completion, they will be required to stop work
until this extension has been granted. If the delay is a result of actions by the contractor
(. g. filing for the extension at the last minute), liquidated damages may also be assessed
for the time required to get the extension approved.

Payment of liquidated damages may be made by a certified bank check to the Rochester
Housing Authority or a reduction of money owed the contractor for his / her work via

change order.

(Rev. 04/04/13)




Explanation of Charges to Contractors for Liquidated Damages

Staff Time: (Items # 1, 2 &3)

Most time extensions without consideration will have this item included. The cost is
based on the hourly wages (plus benefits) for any and all time required (including travel
time, if applicable) on the part of our staff to address any issues involved in the effected
project once the contractor has entered into the time extension period. The total cost is
based on the total number of hours required by the various staff members times their
hourly rate (see schedule). These fees are assessed on a daily basis.

Legal Fees: (Item # 4)

Rochester Housing Authority will have time extensions, that do not have justifiable
changes to the scope of work, to be reviewed by an attorney. The attorney will review a
time extension to determine if the agreement is “equitable” (fair). This review costs
$75.00, and will be passed on to the contractor, if he / she is found to be responsible for
liquidated damages. This is a flat rate fee.

Expenses for Housing Displaced Tenants: (Items # 5, 6,7, & 8)

If as a result of a contractors failure to meet his / her completion date, a tenant or
potential tenant is not able to occupy their unit, the contractor may be charged for the
costs of all related expenses. This includes meals, lodging and any other additional
expenses incurred by the tenant or RHA due to the delay. These fees are assessed on a

daily basis.

Lodging: (Item # S)

The cost to lodge a tenant or tenants in a hotel / motel is estimated to be $60.00 / night for
the first person and $15.00 for each additional person. This would mean that a family of
4, who had been displaced, would be calculated at $105.00 / night. This fee would apply
for all tenants who were displaced in all units as a result of the contractor’s failure to
meet a completion date. Therefore, if two families of 4 residing or scheduled to reside in
two different units were displaced, the contractor could be charges $210.00 / night, etc.

Meals: (Item # 6)

The cost of meals for each tenant displaced is calculated at $25.00 / day per person (Note:
the rate determined by Internal Revenue Service is $42.00 / person). Therefore, the cost
of liquidated damages for a family of 4 would be calculate at $168.00 / day.

(1)




Moving Truck Rental: (Ifem #7)

The cost of additional rental time for a moving truck due to a contractor’s failure to meet
a completion time is calculated at $35.00 / day.

Rental Space: (Item # 8)

If it becomes necessary to rent a space for storage of tenant’s possessions due to delays
attributed to contractor’s failure, both the cost of the unit and any associated labor will be
charged to the contractor as liquidated damages. The cost of labor (both to load and
unload a storage unit is calculated at two men times two hours times two moves times
$12.50 / hr. (2x2x2x12.50 = $100.00) or $100.00 and the cost of the unit is calculated at
$25.00 / mn. Therefore, the cost of liquidated damages is $125.00 at the time of
extension and an additional $25.00 / mn. for each additional month.

New Contractor Fees: (Item # 9)

If at any time, a contractor is determined to be unable or incapable of properly
completing work that he / she was contracted to perform, the Authority reserves the right
to hire another contractor to perform the work. The cost of hiring this contractor
(including staff time) and the work to be performed is charged to the responsible
contractor. This is a flat rate fee.

Materials Replacement Fees: (Item # 10)

The cost of replacement for materials given to the contractor by RHA that were lost,
damaged or stolen, as well as any materials that have to be replaced due to improper
installation by the contractor is to be charged to the contractor (including staff time) as
liquidated damages. This is a flat rate fee.

Professional Time: (Item # 11)

The cost of additional professional services, including legal, architectural and
construction management, that are incurred by RHA as a result of a contractor’s inability
to perform will be charged to the contractor as liquidated damages. This cost shall be the
actual costs billed for services and time as a result of delays or faulty workmanship.
These are usually flat rate fees, but may also require daily assessment (particularly with
construction management services).
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Special Equipment: (Item # 12)

The cost of renting special equipment to correct mistakes in workmanship by a contractor
will be charged to the contractor in the form of liquidated damages. This is assessed at
actual cost, whether it is flat rate or daily charges.

Miscellaneous:

~ The true cost to the Authority for any other items that comes as a result of failure on the
contractor’s part either in performance or timeliness will be clearly defined and is to be

paid by the contractor as liquidated damages. Whether costs are assessed at a flat rate or

on a daily basis depends on the nature of the liquidated damages and how they are billed

out.

As you can see, the costs of unnecessary time extensions can be very costly. For
example, the daily costs for failure to meet a completion date and displacing a family of
four can easily reach several hundreds of dollars. However, these fees represent true
costs to the Authority and we are required to obtain restitution from responsible
contractors where it is applicable.

It is the contractor’s responsibility to review a project that has been presented to him to
insure he / she can meet all the requirements of it properly and on time. It is also the
contractor’s best insurance that he / she will not be required to pay liquidated damages
for failure to perform their project within the terms and conditions of the contract they

sign.




Liquidated Damages Calculation Sheet

Date:

Contractor name: Address of Project:

Work Order #: : Rochester, New York .
P.O. #: P.O. Date: Project #:

Project Description:

Project Start Date: ' Project Cor

ltem Total Cost

1.)Building Maintenance Supetvisor Time ($40.00 / hr.)

2) Purchasing Agent Time ($35.00 / hr.)

3.)Procurement Department Time($20.00/hr.) :

4) Legal Review ($ 75.00)

5.} Tenants Lodging Costs (See Schedu :

6.} Tenants Meals {(See Schedule)

Total Charge for Liquidatg Damages $
Flat Fee Charges _ $
Total Cost per Day $

Contract {or Work Order) # . Total # of days of Extension:

Contractor Signature: RHA Rep. Signature:

Title: Title:

Date: Date:
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1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder's name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) Allbid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) Ifthis solicitation requires bidding on all items, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(9) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b} Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder's receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA's/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder's:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.qg.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(¢) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should requestthe
postal clerk to place a hand cancellation bull’'s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Oifice to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time itis received
and may be accepted.

(9) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

Rochester Housing Authority
Procurement Department
495 Upper Falls Bivd.
Rochester, NY 14605

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the. PHA’s/
IHA's protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA's/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA's available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(¢) Inthe case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA's/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(i The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(9) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

[ 1 (1) aperformance and payment bond in a penal surh of 100
percent of the contract price; or, as may be required or permitted by
State law;

[ 1 (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[ 1 (3) a20 percent cash escrow;
[ 1 (4) a25percentirrevocable letter of credit; or,

[ 1 (8) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHA/IHA may
retain the ineligible bidder's bhid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(@) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be

~given to qualified “Indians.” The Act defines “indians” to mean

persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (i)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) Nomorethanthe percentage specifiedin24 CFR 905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

() (1) Allbidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement's adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting. The acceptance or
rejection by the IHA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

(9) Allbidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide

- preference to Indians in implementing the contract; and the number

or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA in determining the
statement(s)’'s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(i) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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General Conditions for Construction U.S. Department of Housing and Urban
. . Development
Contracts - Public Housing Programs Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 3/31/2020)

Applicability. This form is applicable to any
construction/development contract greater than $150,000.

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 2 CFR 200, and
those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and
Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts
awarded by Public Housing Agencies (PHAS). .

The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be
unable to enforce their contracts. :
Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information. Responses to the collection of information are required to obtain a benefit or to retain a benefit.

The information requested does not lend itself to confidentiality.

HUD may not conduct or sponsor, and a person is not required to respond to a collection of information unless it displays a currently
valid OMB number. '
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1. Definitions

(a) “Architect’ means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in

- the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect’ and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect's
authority is as set forth elsewhere in this contract.

(b) “Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes alf formal
changes to any of those documents by addendum,

. change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized -
representative of the Contracting Officer also deS|gnated

. in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Contractor.

(d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) "Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein,

(f) “HUD" means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to
act on its behalf. HUD has agreed, subject to the
provisions of an Annual Contributions Contract (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD's role, nothing in this
contract shall be construed to create any contractual
relationship between the Contractor and HUD.

(g) “Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) “PHA” means the Public Housing Agency organized
under applicable state Iaws which is a party to this
contract

(i) “Specifications” means the written description of the
technical requirements for construction and includes the
criteria and tests for determining whether the
requirements are met.

(I) "Work™ means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’s Responsibility for Work

(a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish.all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least[ ] (12 percent
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until

- the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Coniractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from Ilablhty of any nature
occasioned by the Contractor's performance. The
Contractor shall also be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may-have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
doso.

(f) The Contractor shall confine all operations (mcludmg
storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer.

(9) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor's responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer’s
technical representative with respect to architectural,
engineering, and design matters related to the work
performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect’s duties and responsibilities may include but
shall not be limited to: .

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’s designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

(3) Reviewing and making recommendations with respect
to - (i) the Contractor’s construction progress
schedules; (i} the Contractor’s shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor's
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract. .

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt schedulfing and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

5. Preconstruction Conference and Notice to Proceed

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

6. Construction Progress Schedule

(a) The Contractor shall, within five days after the work

commences on the contract or another period of time
determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and
completing the several salient features of the work
(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the

chart as required by . the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
.not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,
without additional cost to the PHA. in this circumstance,
the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days
of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Contract. Upon making this

determination, the Contracting Officer may terminate the
Contractor's right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself
as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions
bearing upon transportation, disposal, handiing, and
storage of materials; (2) the availability of labor, water,
electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the
site; (4) the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed
preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as
to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is
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reasonably ascertainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
. will not relieve the Contractor from responsibility for

estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

- (a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at
the site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the
site(s), of an unusual nature, which differ materially from

. "those ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor's cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment
to the contract under this clause shall be allowed, unless
the Contractor has given the written notice required;
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer. :

(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at ail times give the
Contracting Officer access thereto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the:
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless

otherwise provided.

(b} Wherever in the specifications or upon the drawings the
words “directed”, "required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be

understood that the “direction”, “requirement”’, “order”,
“designation”, or “prescription”, of the Contracting Officer
is intended and similarly the words “approved”,
“acceptable”, “satisfactory”, or words of like import shall
mean “approved by", or “acceptable to™ ur~satisfactory
to” the Contracting Officer, unless otherwise expressly
stated.

(c) Where “as shown” “as indicated”, “as detailed”, or
of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.

(d) “Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed
fabrication and assembly of structural elements and (2)

.. the installation-(i.e.; form; fit, and attachment details) of
materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail
specific portions of the work required by the contract. The
PHA may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this
contract.

(e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer

- without evidence of the Contractor's approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA's
reasons therefore. Any work done before such approval
shall be at the Contractor's risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.

(f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(g) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be
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- required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

(h) The Contractor-shall submit to the Contracting Officer for

. approval four copies {unless otherwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the
PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon
completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.

(i) This clause shall be included in all subcontracts at any tier.
It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are

_submitted to the Contracting Officer.

10. As-Built Drawings

(a) “As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. “As-built
drawings” shall be synonymous with “Record"- e
drawings.”

(b) As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

(c) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by

" subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

(b) Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting-Officer the name of the manufacturer, the
model number, and other information concerning the
performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor's
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the
construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing -
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall

" include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such -
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.

(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The

Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C, 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and éomply with all

applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable
codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations
bearing on the work and shail immediately report any
discrepancy it may discover to the Contracting Officer.

. Where the requirements of the drawings and
specifications fail to comply with the applicable code or
reguiation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,

and licenses necessary for the proper execution and

completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other persons;

-(3) Prevent damage to property, materials, supplies, and

equipment; and,

(4) Avoid work interruptions.

(b) For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

(2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work performed

under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
manner prescribed by 29 CFR Part

1904.

(d) The Contracting Officer shall notify the Contractor of any

noncompliance with these requirements and of the

corrective action required. This notice, when delivered to
the Contractor or the Contractor's representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The

Contractor shall not base any claim or request for

equitable adjustment for additional time or money on any

stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’

* compliance with the provisions of this clause. The

Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall
direct as a means of enforcing such provisions.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work, Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make ali reasonably required amounts of

utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefuily conserve any utilities furnished
without charge.

(b) The Contractor, at its expense and in a mariner
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satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the

- amount of each utility used for the purpose of ; -
determining charges. Before final acceptance of the work

by the PHA, the Contractor shall remove alil the
temporary connections, distribution lines, meters, and
associated paraphernalia.

Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,

equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically

authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or 