



Procurement Department  
675 West Main Street  
Rochester, NY 14611  
585-697-6182  
procurementRHA@rochesterhousing.org

**IFB131029 for Fairfield Village Roof Replacement**

**ADDENDUM NO. 1**

October 24, 2016

**This Addendum consists of one (1) pages.**

Due to weather, the construction work on the roofs will not start until after temperatures are regularly over 50 degrees Fahrenheit. This is expected to be on, or around, April 3, 2017.

Because of this, the Bid Due Date is extended to Tuesday, December 6, 2016. It is anticipated that the contract award will have to be approved by the RHA Board of Commissioners and that this may take place in January or February of 2017.

**Bid Due Date is Tuesday, December 6, 2016**

An additional walk thru has been scheduled for Tuesday, November 8, 2016 at 10:30 meeting at 30 Luther Circle.

Questions must be submitted in writing to [cjuby@rochesterhousing.org](mailto:cjuby@rochesterhousing.org) before noon on Friday, November 11, 2016.

Additional addendums will be published on Wednesday, November 16, 2016.

Acknowledgement:

I have received this Addendum # 1 and have used it in the calculation/preparation of this proposal.

\_\_\_\_\_ Firm

**This acknowledgement must be submitted with your  
proposal or it may be rendered invalid.**