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SECTION 020800 – ASBESTOS REMOVAL  

 

PART 1 - GENERAL 

1.1 SCOPE OF WORK 

 

A. Work of this Section shall be performed in accordance with the requirements of the Contract 

Documents, including but not limited to Instructions to Bidders, Agreement and General Condi-

tions and General Requirements. 

B. This Section references procedures for the removal of existing asbestos-containing materials 

(ACM) that will be disturbed or are disturbed during construction of this project. 

C. Furnish all labor, materials, supervision, construction tools and equipment necessary to remove 

and dispose of all asbestos-containing materials disturbed during construction. 

D. An inspection report titled “Limited Pre-Renovation Regulated Building Materials Inspection”, 

dated August 20, 2025, drafted by LaBella Associates D.P.C., documenting the presence of 

known regulated building materials, including ACM, is attached to Section 003126 - Existing 

Hazardous Material Information. The report incorporates and includes all testing data obtained 

for the site, based on project scope and materials reported to be disturbed by planned renovations. 

See the report for detailed descriptions of the types of ACM identified and the locations. 

 

E. Samples of the following material were collected at the Site per the Limited Pre-Renovation Reg-

ulated Building Materials Inspection and identified as containing asbestos: 

 

1. White Joint Compound throughout the gypsum board systems of the unit 

2. White Floor Tile within the furnace closet on the lower level 

 

F. The Contractor shall be aware of all conditions of the Project and is responsible for verifying quan-

tities and locations of all Work to be performed referenced in the Contract Documents.  Failure to 

do so shall not relieve the Contractor of its obligation to furnish all labor and materials necessary to 

perform the Work. 

G. Removal or disturbance of ACM shall be completed in compliance with all governing regula-

tions, including Code Rule 56.  Any Contractor, other than the asbestos abatement contractor, 

who requires the removal or disturbance of asbestos-containing material (ACM) to complete his 

work shall obtain the services of a certified asbestos abatement contractor to remove the ACM in 

compliance with this specification and all applicable rules and regulations. 

H. The Owner’s Representative shall approve the asbestos abatement contractor prior to the begin-

ning of the work. 

I. Working hours shall be as required and approved by the Owner.  The Contractor shall coordinate 

and schedule all Work with the facility and Owner’s representative. 

J. Locations and quantities of all materials to be removed by the abatement contractor must be field 

verified.  Information given on drawings and in the specifications is for general orientation and 

information only. 

K. The contractor shall have at least one supervisor on the job site at all times who can read and 

write and is fluent in English, while the project is in progress.  The supervisor must be able to 

communicate fluently with all employees. 
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L. Contractor shall provide temporary protection to keep the work areas enclosed, where required, 

during the performance of the Contract Work.  The Contractor shall be responsible for any dam-

age caused as a result of improper temporary protection. 

M. The Contractor is responsible for keeping the work area in a clean and safe condition at all times. 

N. Contractor is to coordinate with other trades on the job concerning scheduling, phasing, etc. 

 

 

1.2 SPECIAL CONDITIONS 
 

A. Any special job conditions, including variances obtained by the Owner, are described below.  

 

• No Variance Petitions have been submitted to date 

 

 

1.3 CODES AND REGULATIONS 
 

A. General Applicability of Codes and Regulations and Standards:  Except to the extent that more 

explicit or more stringent requirements are written directly into the Contract Documents, all 

applicable codes, regulations and standards have the same force and effect (and are made a part of 

the Contract Documents by reference) as if copied directly into the Contract Documents, or as if 

published copies are bound herewith. 

B. Contractor Responsibility:  The Contractor shall assume full responsibility and liability for the 

compliance with all applicable Federal, State and local regulations pertaining to work practices, 

hauling, disposal, and protection of workers, visitors to the site and persons occupying areas 

adjacent to the site.  The Contractor is responsible for providing medical examinations and 

maintaining medical records of personnel as required by the applicable Federal, State and local 

regulations.  The contractor shall hold the Owner and Owner’s Representative harmless for 

failure to comply with any applicable work, hauling, disposal, safety, health or other regulation 

on the part of himself, his employees or his subcontractors. 

C. Federal Requirements which govern asbestos abatement work or hauling and disposal of asbestos 

waste materials include but are not limited to the following: 

 

OSHA:  U.S. Department of Labor, Occupational Safety and Health Administration (OSHA), in-

cluding but not limited to: 

 

Occupational Exposure to Asbestos, Tremolite, Anthophyllite, and Actinolite; Final 

Rules Title 29, Part 1926, Section 1101 of the Code of Federal Regulations 

 

Respiratory Protection 

Title 29, Part 1910, Section 134 of the Code of Federal Regulations 

 

Access to Employee Exposure and Medical Records 

Title 29, Part 1910, Section 2 of the Code of Federal Regulations 

 

Hazard Communication 

Title 29, Part 1910, Section 1200 of the Code of Federal Regulations 
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DOT:   U.S. Department of Transportation, including but not limited to: 

 

Hazardous Substances 

Title 29, Part 171 and 172 of the Code of Federal Regulations 

 

EPA:   U.S. Environmental Protection Agency (EPA), including but not limited to: 

 

National Emission Standard for Hazardous Air Pollutants (NESHAPS) 

National Emission Standard for Asbestos 

Title 40, Part 61, Subpart A, and revised Subpart M (Revised Subpart B) of the Code of 

Federal Regulations dated November 20, 1990 

D. State Requirements which govern asbestos abatement work or hauling and disposal of asbestos 

waste materials include but are not limited to the following: 

 

New York State Department of Labor (NYSDOL) 12 NYCCR Part 56, as amended March 21, 

2007.  Also known as Industrial Code Rule 56 (ICR 56).   

 

New York State Department of Environmental Conservation (DEC) Regulations regarding waste 

collector registration Title 6, Part 364 of the New York State Official compilation of Codes, 

Rules and Regulations.  An annual “Industrial Waste Hauler Permit” specifically for asbestos-

containing materials is required for transportation of asbestos-containing waste to the disposal 

site. 

E. Local Requirements:  Abide by all local requirements which govern asbestos abatement work or 

hauling and disposal of asbestos waste materials. 

 

 

1.4 SUBMITTALS 

A. Prior to commencement of any work (minimum of seven days prior to starting work) involving 

the disturbance of ACM, the Contractor shall submit the following to the Owner’s Representative 

for review and approval:  

1. Copy of current NYSDOL Asbestos Contractor’s License (DOH-432) 

2. Copies of current worker’s Asbestos Handler’s Certificates 

3. Provide a statement signed by an authorized representative of the company stating that the 

Building Occupants/Other Trades notification required by ICR 56 will be or has been posted 

at least 10 days prior to the start of abatement.  Provide a copy of the notification that will be 

posted at the job site 

4. Copies of all proposed site-specific variances 

5. Copy of current insurance certificate held by the Asbestos Contractor that names the Roch-

ester Housing Authority as an additional insured and provides the following coverages: 1) 

Pollution liability in a general aggregate of $2,000,000; and 2) General Liability with 

$1,000,000/$2,000,000 for each occurrence/general aggregate; and 3) Workers Compensa-

tion 

6. Copies of Project Notifications and proof of submittal (e.g., certified mail receipt) to 

NYSDOL and USEPA 

7. Copy of NYSDEC permit for waste hauler  
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8. Name and address of landfill where asbestos-containing waste materials are to be buried.  

Include contact person and telephone number, and NYSDEC Part 360 permit number or oth-

er applicable permits  

9. Site-specific work plan in accordance with Section 1.5 D 

10. On a weekly basis, submit copies of all waste shipment records and disposal site receipts to 

the Owner 

B. During the project, legible copies of the following items must be submitted to the Owner’s 

Representative (LaBella Associates, D.P.C.).  If personnel records are not available at this time, 

workers will not be able to work on-site until copies are provided: 

1. NYSDOL Asbestos Handling Certificates (DOH 442) for all persons employed on the pro-

ject 

2. Project Logbook entries 

3. Any and all changes to the Contract, should any occur 

4. Personal sampling results within 24 hours of sampling  

C. Upon completion of the project, legible copies of the following items must be submitted to the 

Owner’s Representative (LaBella Associates, D.P.C.): 

 

1. Waste manifests, shipment records, and landfill receipts signed by the landfill operator 

submitted within 30 days after the waste leaves the site.  A percentage of the final 

payment will be withheld until the Owner or Owner’s Representative receives the waste 

shipment record. 

 

 

1.5 QUALITY ASSURANCE 

A. Comply with the most recent edition of compilation of Codes, Rules and Regulations of the State 

of New York (Statutory Authority: Labor Law Section 906), including Rule 56 of Title 12 

NYCRR, New York State, Department of labor, most currently amended (hereinafter referred to 

in this Specification as Code Rule 56).  Note: Article 30 of the Labor Law sets forth procedures 

and standards that must be met by parties who desire to obtain variations of any of the 

requirements of this rule. 

B. Comply with all current and appropriate Federal, State and Local rules and regulations regarding 

work of this section, including those of the following agencies: 

• New York State Uniform Fire Prevention and Building Code 

• New York State Department of Labor 

• New York State Department of Environmental Conservation (DEC) 

• Occupational Safety and Health Administration (OSHA) 

• United States Environmental Protection Agency (EPA) 

C. Pre-Work Conference:  Before the work of this section is scheduled to commence, a conference 

may be held at the site for the purpose of reviewing the Contract Documents, discussing 

requirements for the work and reviewing the work procedures.  The conference shall be attended 

by the asbestos abatement contractor. 
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D. Work Plan:  The Contractor shall prepare a detailed work plan and submit the plan no later than 

one week prior to the start of the abatement project.  The work plan shall include, but not be 

limited to: 

1. A preliminary schedule for completion of the work: 

a. Show the complete sequence of abatement activities and the sequencing of Work within 

each building or building section.   

b. Show the dates for the beginning and completion of each major element of Work including 

substantial completion dates for each Work Area, building, or phase. 

2. Work procedures that will be utilized (including anticipated decon and negative air exhaust 

locations). 

3. Estimated crew size. 

4. The anticipated work hours. 

5. Emergency procedures for fire and medical emergencies and for failure of containment barri-

ers. 

6. Project Notifications:  As required by Federal and State regulatory agencies together with proof 

of transmittal (i.e., certified mail return receipt). 

7. Building Occupant Notification: As required by regulatory agencies. 

8. Abatement Work Plan:  Provide plans that clearly indicate the following: 

a. All Work Areas/containments numbered sequentially. 

b. Locations and types of all decontamination enclosures. 

c. Entrances and exits to each Work Areas/containments. 

d. Type of abatement activity/technique for each Work Area/containment. 

e. Number and location of negative air units and exhaust.  Also provide calculations for 

determining number of negative air pressure units. 

f. Proposed location and construction of storage facilities and field office. 

g. Location of water and electrical connections to building services. 

h. Waste transport routes through the building to the waste storage container.  

9. Disposal Site/Landfill Permit from applicable regulatory agency. 

10. NYS Department of Environmental Conservation Waste Transporter Permit. 

E. Progress Meetings:  The Owner’s Representative will hold general progress meetings as required.   

A representative of the Contractor and the Owner is to be properly represented at each meeting. 

F. Daily Log:  The Contractor is to maintain within the Decontamination Unit a daily log 

documenting the dates and time of, but not limited to, the following items:  

1. Meetings; purpose, attendees, brief discussion 

2. Visitations; authorized and unauthorized 

3. Special or unusual events, i.e.  barrier breeching, equipment failures, accidents 

4. Air monitoring tests and test results. 

5. Other entries as detailed in Code Rule 56-7.3 Asbestos Contractor Daily Project Log. 

  

Submit three (3) copies of this log at final closeout of the Project as a Project closeout submittal. 

G. Project Monitor:  The Project Monitor shall be a representative of the Owner during the asbestos 

abatement portion of the project.  The Project Monitor has the following responsibilities:  

1. The Project Monitor shall oversee work practices and inspect for compliance with all appli-

cable regulations and standards, and the Contract Documents. 
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2. The Project Monitor shall have at all times access to the work areas whenever it is in prepara-

tion or in progress.  The Contractor shall provide the Project Monitor with keys to all locks 

located on the entrance(s) to the decontamination unit(s) and all other secured areas. 

3. The Project Monitor, in conjunction with the Owner, will be the interpreter of the require-

ments of the Contract Documents and the judge of the performance thereunder. 

4. The Project Monitor and/or the Owner will have the authority to reject work which is not in 

compliance with the requirements of the Contract Documents or Federal, State, or Local 

Regulations.  The decision of the Owner will be final. 

H. Air Sampling and Analysis 

 

1. Area Air Sampling and Analysis 

a. The Owner will be responsible for hiring an independent third party firm to perform the 

required area air sampling and analysis in accordance with ICR 56. 

b. The Contractor is required to ensure cooperation of its personnel with the Air Sampling 

Technician (AST) for general air sampling, and testing of each work area after 

completion of asbestos work prior to removal of containment barriers. 

c. All air samples shall be analyzed using Phase Contrast Microscopy (PCM) in accordance 

with NIOSH method 7400. 

 

2. Personal Air Sampling: 

a. As per the requirements of OSHA 1926.1101, the Contractor shall be required to perform 

personal air monitoring in order to determine that appropriate respiratory protection is 

being utilized. 

b. The analysis of personal air samples shall be conducted by an ELAP approved laboratory, 

subject to approval of the Owner or the Owner’s Representative. 

c. Results of personnel air sample analyses shall be available, verbally, within twenty-four 

(24) hours of sampling and shall be posted at the work site within 48 hours.  Results shall 

be submitted in accordance with the requirements of Section 1.5 F. 

 

3. Final Clearance Air Sampling: 

a. For Code Rule 56 PCM Analysis:  When required, the clearance air monitoring results 

shall be considered satisfactory when every sample demonstrates an airborne 

concentration of asbestos fibers of less than 0.01 fibers per cubic centimeter, or the 

background level, whichever is greater. 

b. The Contractor shall pay for all additional costs incurred by the Owner, including 

additional air monitoring, project monitoring, engineering fees, and sample analysis 

required if clearance air monitoring fails, or if completion of abatement work is not in 

accordance with approved progress schedule. 

 

 

1.6 GENERAL PROCEDURES 
 

A. General Requirements - Comply with Code Rule 56's procedures for entry, exit, logging in, 

showering, personal protective equipment, tools, clothing, etc., throughout the asbestos 

abatement.  Respiratory equipment shall be as required by OSHA and air monitoring results.  

(Except for authorized visitors as required by Rule 56).  Non-certified workers will not be 

allowed in the work area. 
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B. Equipment and Waste Container Decontamination and Removal – Code Rule 56's procedures for 

large projects (cleaning, recontainerization, holding areas, etc.) shall be followed. 

 

PART 2 - PRODUCTS 

2.1 MATERIALS AND EQUIPMENT 

A. General Requirements: Code Rule 56's requirements for materials and equipment shall apply. 

B. Miscellaneous protective materials - Provide plywood sheathing, hardboard, etc., as required to 

provide protective cover over surfaces of existing construction and finishes to eliminate damage 

resulting from work of this section, including impact and water damage.  Poly shall comply with 

Code Rule-56 including fire retardant requirements. 

C. Water and electricity shall be furnished by Owner without charge.  Contractor shall provide an 

in-line backflow preventer at water source, and utilize non-leaking hoses. 

D. The Contractor shall supply the Project Monitor and Air Monitor with sufficient electricity to 

operate all high-volume air monitoring pumps as may be required during the project. 

PART 3 - EXECUTION 

3.1 REMOVAL REQUIREMENTS 

A. Perform work under this contract in accordance with the standards referenced in Part 1 of this 

Section.  The provisions of any site-specific variances to Code Rule 56, or other asbestos 

standards, obtained for this project may not be implemented until approval is given by the Owner 

or Owner’s Representative. 

B. Work that results in the disturbance of asbestos-containing materials shall be performed by a 

licensed asbestos abatement contractor who employs certified workers in accordance with all 

applicable standards referenced herein.  If additional suspect ACM is discovered during the 

course of abatement, the Contractor shall notify the Owner or Owner’s Representative 

immediately. 

C. The Contractor shall protect all items/existing construction intended to remain. 

D. Should the area beyond the asbestos work area(s) become contaminated with asbestos-containing 

dust or debris as a consequence of the work, immediately institute emergency procedures 

established for asbestos removal.  All costs incurred in decontaminating such non-work areas 

shall be borne by the Contractor at no additional cost to the Owner. 
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3.2 WORK AREA PREPARTION 

A. General Requirements:  Code Rule 56's requirements for general work area preparation shall 

apply, including vacating, signs, power, timing, HVAC isolation, isolation barriers, objects, exits, 

toilets, etc. 
 
 
3.3 PERSONAL AND WASTE DECONTAMINATION ENCLOSURE SYSTEMS 

A. Comply with Code Rule 56's requirements for enclosure, showers, room types and configuration, 

etc. 

3.4 DECONTAMINATION ENCLOSURE SYSTEMS/WORK AREA BARRIERS 

A. General Requirements:  Comply with Code Rule 56 requirements for maintenance of work area 

barriers. (Setting, inspection, repairs, cleaning, etc.) 

 

 

3.5 HANDLING AND REMOVAL PROCEDURES 
 

A. General Requirements: Comply with Code Rule 56 requirements regarding handling and removal 

procedures. 

  

B. Dry removal or disturbance:  No dry removal or disturbance or asbestos materials shall be 

permitted. 

C. Wetting requirements:  The asbestos material shall be wetted as necessary with amended water to 

keep asbestos fibers from becoming airborne.  If any friable material is encountered, all of its 

surfaces shall be saturated. 

 

D. The use of open flame, torches, welding and other Hot Work is not permitted without review and 

approval by the Owner or Owner’s Representative.  A Hot Work Permit system shall be required 

for authorized use. 

E. Cleaning of surfaces:  After completion of all stripping work, surfaces where asbestos material 

has been removed or handled shall be HEPA vacuumed.   

 

 

3.6 CLEANING PROCEDURES 

 

A. General requirements:  Code Rule 56's requirements for containerization, dust cleanup, tools and 

enclosure cleanup, etc., shall apply.  Cleanup shall be by HEPA vacuum. 

 

B. Post abatement requirements:  Code Rule 56's requirements shall apply (tool/equipment cleanup, 

general cleanup, waste removal, clearance air monitoring, etc.). 
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3.7 ASBESTOS WASTE TRANSPORTATION AND DISPOSAL 

 

A. Contractor shall minimally transport and dispose of all of the Category I non-friable asbestos 

waste materials according to correct applicable NYSDEC transportation requirements, Part 364, 

and solid waste requirements Part 360. 

B. If any removed material is "friable", Contractor shall handle it as such and transport and dispose 

of as "friable" asbestos waste per regulations referenced in Part 1 of this Section. 

C. All waste generated as a result of this work shall be removed from the site within 10 days of 

completion and clearance of abatement work. 

D. Log disposal site transportation names, etc., per Code Rule 56. 

 

E. All loading, transportation, and disposal shall also comply with NESHAPS 40 CFR 61 - 150 

paragraphs C, D and E including all requirements for loading signs, shipment records, content 

certificate, record receipts, notifications, etc. 

3.8 TEMPORARY PROTECTION OF FACILITIES 

A. Contractor shall provide temporary enclosure as required to protect the existing facilities from 

adverse weather conditions and maintain the interior environment in its normal condition.  The 

contractor shall maintain the building secure from intrusion at all times and exits shall be 

operational during construction whenever the building is occupied.  Temporary door and window 

enclosures shall be secure, weather resistant and lockable, if operable. 

 

 

3.9 RESTORATION 

 

A. Remove temporary decontamination facilities and restore area designated for these facilities to its 

original condition or better. 

 

B. After final clearance, the Contractor shall replace all filters of the associated portions of the 

existing building HVAC system that were affected by the abatement operations, remove locks 

and restore power.  All temporary power supplies shall be disconnected, power lockouts removed 

and building power restored.  All temporary plumbing shall be removed. 

C. Finishes damaged by asbestos removal operation including, but not limited to, plaster/paint 

damage due to taping of polyethylene sheeting and floor tile lifted due to humid conditions, shall 

be restored prior to final payment.    

1. Finishes unable to be restored shall be replaced under this Contract. 

2. All foam and expandable foam products and materials used to seal Work Area openings 

shall be completely removed upon completion of abatement activities. 

D. All penetrations (including, but not limited to, pipes, ducts, etc.) through fire rated construction 

shall be fire stopped using materials and systems tested in accordance with ASTM E814 on 

projects where re-insulation is part of the required work. 
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3.10 PROJECT COMPLETION REQUIREMENTS 

A. Submission by the Contractor to the Owner Representative of the job logbook as described in 

Section 1.5 paragraph F. 

B. Inspection of the work sites by the Contractor’s Project Manager’s representative and the 

Owner’s Representative for substantial completion of the Scope of Work. 

C. Submission by the Contractor to the Owner of the waste disposal manifest verifying that all waste 

generated at the project site has been disposed of at an EPA approved waste site.  A 10% payment 

retainage shall be withheld by the Owner until receipt of all waste manifests. 

 

 

 

 

END OF SECTION 020800 


