Invitation for Bid

The Rochester Housing Authority, Rochester, New York, will receive sealed bids for Jonathan Child
Generator Replacement.

in connection with the Above Project, NY-41-222.26 at Jonathan Child Apartments, 399 Colvin
St., Rochester NY until:

July 10, 2025@ 11:00 a.m. at its Procurement Office,
495 Upper Falls Blvd., Rochester, New York, at which time and place all bids will be publicly opened
and read aloud.

There will be a walk through beginning at the above address at on June 18, 2025 at 11:00 am.

All questions for this solicitation must be received in writing before 3 PM June 23, 2025. All
questions will be answered in a written summary or addendum.

The bid package may be obtained at www.rochesterhousing.org/bid-opportunities and at the Rochester
Builder Exchange Plan Room www.robex.com beginning June 10, 2025._ The Rochester Housing
Authority reserves the right to reject any or all bids for any reason or to waive any informalities in the
bidding.

Bids will not be accepted unless the documents have been obtained under the name of the bidding
party and all other bid requirements, as identified here, are met. Bids must include all required
documentation, bid security and addendum(s).

The contact person (s) is/are David Stier. dstier@rochesterhousing.org

A certified check or bank draft, payable to the Rochester Housing Authority or a satisfactory Bid Bond
executed by the Bidder and an acceptable surety company listed on US Treasury Circular 570, in an
amount equal to five percent (5%) of the bid shall be submitted with each bid more than One Hundred
Fifty Thousand Dollars ($100,000).

For all construction contracts exceeding $100,000, the successful bidder shall be required
to furnish and pay for a Performance Bond & a Payment Bond each for 100% of the
contract price (Surety company must be listed on the US Treasury Circular 570 as a
certified company), or an Irrevocable Letter of Credit covering 25% of the work, or a
20% cash escrow of the contract price.

The Rochester Housing Authority reserves the right to reject any or all bids for any reason
or to waive any informalities in the bidding.

No bids shall be withdrawn for a period of ninety (90) days after bid opening.
without the express consent of the Rochester Housing Authority.

/lecmdocuments/bidding/invite
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ROCHESTER

o
ﬁ ! Housing Authority
k
To:  All Contractors

All bids that are submitted to RHA must include completely filled out bid forms.

What does this consist of?
a. Bid Proposal form must be completed with any unit prices and alternates
b. Schedule of Amounts for Contract Payments (HUD-51000)

C. Previous Participation Certification (HUD-2530) for jobs over $50,000.00-completed

d. Acknowledgment of Principal form — Notarized
e. Affidavit of Non-Collusion - Notarized
f. Representations, Certifications, and Other Statements of Bidders (HUD-5369A)

must be fully filled out completely

g. 5% Bid Security for all bids over $100,000

h. If Applicable, Acknowledgment of receipt of Addendum(s). Signed cover page(s) of all
addendum(s) pertaining to this project must be included with bid submission.

1. Section 3 Vendor Commitment form. MUST be included in your bid submission.

(Note: All Notary stamps/signatures MUST be originals, not photocopies)

Failure to include the above items in your bid may render the bid non-
responsive.

If you have any questions on the above paperwork or require any clarification, please contact
dstier@rochesterhousing.org


http://www.rochesterhousing.org/

PROPOSAL FORM
Jonathan Child Generator Replacement

PROJECT NY 41-222.26
Date: July 10, 2025
Rochester Housing Authority

495 Upper Falls Blvd., deliver to side entrance/Procurement
Rochester, New York 14605

Contractors:

The undersigned, having become familiar with the Contract Documents including all addenda

(No’s ), the requirements necessary to provide, perform and/or supply as necessary the
work, materials, supplies or equipment as either solicited or advertised and further having visited the site of the
project to ascertain all local conditions affecting the cost of the work, material, supplies or equipment, hereby
proposes to furnish all the labor, materials, tools, supplies, equipment and all other incidental items necessary to
complete the work or deliver in first class condition supplies and/or equipment, including insurance and taxes,
and to do and perform all things as required in the specifications, all in accordance with the Contract
Documents, TERMS MAY BE UPDATED FROM TIME TO TIME, WHICH TERMS ARE INCORPORATED HEREIN BY
REFERENCE AND MADE PART HEREOF, for the total sum of;

and /100 dollars

$ )

If unit prices are noted for additional work or work that may be required in conjunction with this contract the
unit prices will then become part of this proposal.

Unit Prices DEDUCT Alternates

$ N/A $ N/A

The undersigned further agrees to complete the entire work to the satisfaction of the Rochester Housing
Authority, and in strict conformance with the Drawings, Specifications, and the Contract Documents within
150 calendar days after the date upon which work hereunder is to commence as set forth in the Notice and Order
to Proceed, and that Liquidated Damages may be assessed by the Authority as per the "Schedule of Liquidated
Damages" for each calendar day of delay beyond the completion date as established in the Notice and Order to
Proceed. The Notice and Order to Proceed will commence on the day of the Pre-Construction Conference,
and/or Purchase Order is given to the Contractor/unless a specific date is in the Special Conditions in the bid
package.

(Bidder)

(Address/Email/Phone#)

(City State Zip)

(Signature & Title)

(Rev. 1/20/03)
\\file1\Users\DStier\My Documents\Capital Projects 2025\Jonathan Child Generator Replacement\Bid Proposal Form- Jonathan Child
Generator Replacement.doc
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Schedule of Amounts for

Contract Payments

U.S. Department of Housing and Urban

Development

Office of Public and Indian Housing

OMB Approval No. 2577-0157

(Exp. 11/30/2023)

No progress payments shall be made to the contractor unless a schedule of amounts for contract payments in accordance with the construction contract is

received.

Public reporting burden for the collection of this information is estimated to average 1 hour per response, including the time for reviewing instructions, searching existing data

sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. The agency may not conduct or sponsor, and a person is not
required to respond to, a collection of information unless the collection displays a valid OMB control number. Construction practices and HUD administrative requirements
establish the need tha HA's maintain certain records or submit certain documents in conjunction with the oversight of the award of construction contracts for the construction of
new low-income housing developments or modernization of existing developments. These forms are used by HAs to provide information on the construction progress schedule of

amounts for contract payments. Responses to the collection of information are required to obtain a benefit or to retain a benefit. The information requested does not lend itself

to confidentiality.

Project Name & Location:

Example Project

Name, Address, and Zip Code of

Contractor Project Number XXXXX
Nature of Contract: Example Project Contract Number XXXXX
Approved for Contractor by E Title: Date
Approved for Architect by E Title: Date
Approved by Owner by E Title: Date
Item Unit Price in Amount of Sub-
No Description of Item Quantity Unit of Measure Place Item Amount of Principal
(1) (2) (3) (4) (5) (6) (7)
2  General Conditions (5%maximum) 1 lump sum 10.00 10.00 10.00
3  Demo & Clearing 450.00
sub-item Labor 10.00 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
14  Masonry 450.00
sub-item Labor 10.00 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
19  Sheet Metal 450.00
sub-item Labor 10.00 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
22  caulking 450.00
sub-item Labor 10.00 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
24  Lath & Plastering - Drywall 450.00
sub-item Labor 10.00 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
26 Finish Carpentry 450.00
sub-item Labor 10.00 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
32  Floors 450.00
sub-item Labor 10.00 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
33 Painting & Decorating 450.00
sub-item Labor 10.00 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
35  Plumbing 450.00
sub-item Labor 10.00 hours | 35.00 350.00
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Schedule of Amounts for
Contract Payments

U.S. Department of Housing and Urban

Development

Office of Public and Indian Housing

OMB Approval No. 2577-0157
(Exp. 11/30/2023)

sub-item |Materials 1 each 100.00 100.00
37 |Ventilating System 450.00
sub-item Labor 10.00 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
38 [Electrical 450.00
sub-item Labor 10.00 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
43 Other 450.00
sub-item Labor 10 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
57 Shades & Drapery Rods 450.00
sub-item Labor 10 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
60 Kitchen Cabinets 450.00
sub-item Labor 10 hours 35.00 350.00
sub-item Materials 1 each 100.00 100.00
63 Punch List 450.00
Labor 10 hours 35.00 350.00
Materials 1 each 100.00 100.00
Permits 10.00
Overhead 10.00
Profit 10.00
Total Amount of Contract or Carried Forward $6,760.00

To the best of my knowledge, all the information stated herein, as well as any information provided in the accompaniment herewith, is true and accurate. Warning: HUD will
prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802

Signature of authorized representative

X

Date signed (mm/dd/yyyy)

Previous editions are obsolete

Master List of Items
Item NO. Division of Work
Bond
General Conditions (1)
Demolition & Clearing

Structures

General Excavation

form HUD-51000 (7/97)

ref Handbooks 7417.1 and 7485.1

Item NO. Division of Work

20
21
22
23
24

25
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Rough Carpentry
Metal Bucks

Caulking
Weatherstripping

Lath & Plaster-Drywall

Stucco

Site Improvements
Retaining Walls
Storm Sewers
Sanitary Sewers
Water Distribution
System



Schedule of Amounts for
Contract Payments

10
11
12
13
14
15
16

17
18
19

Footing Excavation
Backfill

Foundation Piles & Caissons

Concrete Foundations

Concrete Superstructures
Reinforced Steel

Waterproofing & Dampproofing
Spandrel Waterproofing

Structural Steel

Masonry

Stonework

Miscellaneous & Ornamental Metal

Metal Windows
Roofing
Sheet Metal

U.S. Department of Housing and Urban

Development

Office of Public and Indian Housing

26

27

28

29

30
31
32
33
34
35
36
37

38
39
40

41
42
43

1 General Conditions should be 3% to 5% of contract amount.
Punch List should be approximately 1/2 of 1% or $30.00 per dwelling unit whichever is greater.

2

Finish Carpentry
Finish Hardware

Glass & Glazing

Metal Doors

Metal Base & Trim
Toilet Partitions
Floors

Painting & Decorating
Screens

Plumbing

Heating

Ventilating System

Electrical
Elevators
Elevator Enclosures-Metal

OMB Approval No. 2577-0157

(Exp. 11/30/2023)

Gas Distribution System
Electrical Distribution
System

Street & Yard lighting

Fire & Police Alarm
System

Fire Protection System
Street Work

Yard Work

(Other)

(Other)

Equipment

Shade & Drapery Rods
Ranges
Refrigerators

Kitchen Cabinets & Work

Incinerators-Masonry & PartsTables

(Other)
(Other)

Laundry Equipment
(Other)

Punch List (2)
Lawns & Plantings

Previous editions are obsolete

Page 3 of 3

form HUD-51000 (4/20)

ref Capital Fund Guidebook



schedule of Amounts for U.S. Department of Housing and Urban OMB Approval No. 2577-0157

“ontract Payments ' Development . , (Exp. 11/30/2023)
Office of Public and Indian Housing

No progress payments shall be made to the contractor unless a schedule of amounts for contract payments in accordance with the construction contract is
received.
Public reporting burden for the collection of this informat‘ldn is estimated to average 1 hour per response, including the time for reviewing instiuctions, searching existiﬁg data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. The agency may not conduct or sponsor, and a person Is not
required to respond to, 3 collection of information unless the collection displays a valid OMB control number. Construction practices and HUD administrative requirements
establish the need tha HA's maintain certain records or submit certain documents in conjunction with the oversight of the award of construction contracts for the construction of
new low-income housing developments or modernization of existing developments, These forms are used by HAs to provide information on the construction progress schedule of
amounts for contract payments. Responses to the collection of information are required to obtain a benefit or to retain a benefit. The information requested does not lend itself
to confidentiality.
Project Name & Location: Jonathan Child back up-generator
Name, Address, and Zip Code of o . )
contractor . Project Number 41-26
Nature of Contract: Generator replacement Contract Number
Approved for Contractor by Title: - Date
Approved for Architect by L ‘ Title: © . Date
Approved by Owner by ‘ Titfe: . 7| . pate
ltem . ) Unit Price in Amount of Sub-
No Description of item Quantity Unit of Measure Place item Amount of Principal
(1) @) 1 B (@ (5) (6) .. )
1 |Bond lump sum 0.00 v 0.00
General Conditlons {§%maximum) 1 {ump sum i 0.00 0.00
Demo & Clearing » ) . ) 0.00
sub-item Labor K hours 0.00
sub-item Materials each 0.00
5 [Footing Excavation : ’ 0.00
sub-jtem Labor hours ' 0.00
sub-item Materials each 0.00
6  |Backfill ' B 0.00
sub-item Labor hours 0.00
sub-item . Materials ‘ each 0.00
8 {concrete Foundation . : 0.00
» sub-item Labor B ‘ hours 6¢0 .
sub-item Materials each 0.00
10  |Reinforcing Stee! e : ' c BRE 0.00
sub-item Labor . hours 0.00 ’
sub-item Materials each 0.00
14 |Masonry - 000
sub-item Labor e hours 0.00
sub-item Materials ' each 0.00
22 |caulking B o 0.00
sub-item . |iabor hours . 0.00
sub-item Materials each ‘ - 0.00
35 |Plumbing , : 0.00
sub-item Labor hours 0.00 -
sub-item " |Materials each 0.00
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schedule of Amounts for U.S. Department of Housing and Urban OMB Approval No. 2577-0157

“ontract Payments Developmen.t ' (Exp. 11/30/2023)
Office of Public and Indian Housing

i
37 iventilation System 0.00
sub-item Labor . hours 0.00
suby-item Materials each 0.00
38 |electrical 0.00
sub-item Labor hours " 0.00
sub-item Materials each . 0.00
43 lrransfer Switches ' , 0.00
‘sub-item Labor hours 4 0.00
sub-item Materials each 0.00
48 |Gas Distribution 0.00
sub-item tabor hours 0.00 |
sub-item Materials each 0.00 N
49 |etectrical Distribution 0.00
sub-item "~ |labor hours 0.00
sub-itern Materials ’ each 0.00
62 |Generator i 0.00
sub-item Labor hours 0.00 ’
sub-item Materials each 0.00
63 |Punchlist ' 0.00
sub-item Labor . hours 0.00 |
sub-item Materials each ' 0.00 , (
Other | "~ 0.00 o
sub-item tabor . hours 0.00 i
sub-item Materials " each ' ‘ 0.00
Other : 0.00
sub-itemi Labor hours B 0.00
sub-item Materials - each ‘ . 0.00 ‘
Other - 0.00
sub-item Labor hours 0.00
sub-item Materials each 0.00 v i
Permits ' ]
Overhead . . , _ ]
Profit ' ’ ‘ : ; ‘
Total Amount of Contract or Carried Forward - o | $0.00
To the best of my knowledge, all the information stated herein, as well as any information provided In the accompaniment hérewith, is true and accurate, Warning: HUD will |
prosecute .faf"se claims and statements,‘ConvIction mixlrﬂesuit in_;iirﬁi!]ﬁ! ind/or civil penalties. {18 U.S.C. 1001, 1010, 1012; 31 U.5.C. 3729, 3802 _
Signature of authorized representative | ; R o o Date signed {mm/dd/yyyy) i
. !
X |
. i . _formHUD-51000 (7/57)]
Previous editions are obsolete . refHandbooks7417.1and 7485.1 3
:
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Previous Participation Certification OMB Approval No. 2502-0118
(Exp. 05/31/2019)

US Department of Housing and Urban Development US Department of Agriculture

Office of Housing/Federal Housing Commissioner Farmers Home Administration
Part I to be completed by Principals of Multifamily Projects (See instructions) For HUD HQ/FmHA use only
Reason for submission:
1. Agency name and City where the application is filed 2. Project Name, Project Number, City and Zip Code
3. Loan or Contract amount $ 4. Number of Units or Beds 5. Section of Act 6. Type of Project (check one)

[ Existing [ Rehabilitation  []Proposed (New)
7. List all proposed Principals and attach organization chart for all organizations
Name and address of Principals and Affiliates (Name: Last, First, Middle Initial) proposing to participate 8 Role of Each Principal in Project | 9. SSN or IRS Employer
Number

Certifications: The principal(s) listed above hereby apply to HUD or USDA FmHA, as the case maybe, for approval to participate as principal(s) in the role(s) and project listed above. The principal(s) each certify that all the

statements made on this form are true, complete and correct to the best of their knowledge and belief and are made in good faith, including any Exhibits attached to this form. Warning: HUD will prosecute false claims and

statements. Conviction may result in criminal and/or civil penalties. The principal(s) further certify that to the best of their knowledge and belief:

1. Schedule A contains a listing, for the last ten years, of every project assisted or insured by HUD, USDA FmHA and/or State and local government housing finance agencies in which the principal(s) have participated or are

now participating.

For the period beginning 10 years prior to the date of this certification, and except as shown on the certification:

No mortgage on a project listed has ever been in default, assigned to the Government or foreclosed, nor has it received mortgage relief from the mortgagee;

The principals have no defaults or noncompliance under any Conventional Contract or Turnkey Contract of Sale in connection with a public housing project;

There are no known unresolved findings as a result of HUD audits, management reviews or other Governmental investigations concerning the principals or their projects;

There has not been a suspension or termination of payments under any HUD assistance contract due to the principal’s fault or negligence;

The principals have not been convicted of a felony and are not presently the subject of a complaint or indictment charging a felony. (A felony is defined as any offense punishable by imprisonment for a term exceeding one

year, but does not include any offense classified as a misdemeanor under the laws of a State and punishable by imprisonment of two years or less);

f. The principals have not been suspended, debarred or otherwise restricted by any Department or Agency of the Federal Government or of a State Government from doing business with such Department or Agency;

g. The principals have not defaulted on an obligation covered by a surety or performance bond and have not been the subject of a claim under an employee fidelity bond;

3. All the names of the principals who propose to participate in this project are listed above.

4. None of the principals is a HUD/FmHA employee or a member of a HUD/FmHA employee's immediate household as defined in Standards of Ethical Conduct for Employees of the Executive Branch in 5 C.F.R. Part 2635
(57 FR 35006) and HUD's Standard of Conduct in 24 C.F.R. Part 0 and USDA's Standard of Conduct in 7 C.F.R. Part 0 Subpart B.

5. None of the principals is a participant in an assisted or insured project as of this date on which construction has stopped for a period in excess of 20 days or which has been substantially completed for more than 90 days and
documents for closing, including final cost certification, have not been filed with HUD or FmHA.

6.None of the principals have been found by HUD or FmHA to be in noncompliance with any applicable fair housing and civil rights requirements in 24 CFR 5.105(a). (If any principals or affiliates have been found to be in
noncompliance with any requirements, attach a signed statement explaining the relevant facts, circumstances, and resolution, if any).

7. None of the principals is a Member of Congress or a Resident Commissioner nor otherwise prohibited or limited by law from contracting with the Government of the United States of America.

8.Statements above (if any) to which the principal(s) cannot certify have been deleted by striking through the words with a pen, and the relevant principal(s) have initialed each deletion (if any) and have attached a true and
accurate signed statement (if applicable) to explain the facts and circumstances.

Pocoe N

Name of Principal Signature of Principal Certification Date(mm/dd/yyyy | Area Code and Tel. No.
This form prepared by (print name) | Area Code and Tel. No.
Previous editions are obsolete ref Handbook 4065.1 Form HUD-2530 (2/2013)
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Previous Participation Certification

OMB Approval No. 2502-0118

(Exp. 05/31/2019)

Schedule A: List of Previous Projects and Section 8 Contracts. Below is a complete list of the principals’ previous participation projects and participation history in multifamily
Housing programs of HUD/FmHA, State and local Housing Finance Agencies. Note: Read and follow the instruction sheet carefully. Make full disclosure. Add extra sheets if you
need more space. Double check for accuracy. If no previous projects, write by your name, “No previous participation, First Experience”.

1. Principals Name (Last, First)

2. List of previous projects (Project name,
project ID and, Govt. agency involved )

3.List Principals’ Role(s)
(indicate dates participated, and if
fee or identity of interest
participant)

4. Status of loan
(current, defaulted,
assigned, foreclosed)

5.Was the Project ever
in default during your
participation

Yes No If yes, explain

6. Last MOR rating and
Physical Insp. Score and
date

Part 11- For HUD Internal Processing Only
Received and checked by me for accuracy and completeness; recommend approval or refer to Headquarters after checking appropriate box.

Date (mm/dd/yyyy) Tel No. and area code
|:|A. No adverse information; form HUD-2530 approval |:|C. Disclosure or Certification problem
Staff Processing and Control recommended.
|:|B. Name match in system |:| D. Other (attach memorandum)
Supervisor Director of Housing/Director, Multifamily Division Approved Date (mm/dd/yyyy)
|:| Yes |:| No

Previous editions are obsolete

Page 2 of 2

ref Handbook 4065.1 Form HUD-2530 (2/2013)



Instructions for Completing the Previous
Participation Certificate, form HUD-2530
Carefully read these instructions and the applicable
regulations. A copy of those regulations published at
24 C.F.R. 200.210 to 200.245 can be obtained from the
Multifamily Housing Representative at any HUD
Office. Type or print neatly in ink when filling out this
form. Mark answers in all blocks of the form. If the
form is not filled completely, it will delay approval of
your application.

Attach extra sheets as you need them. Be sure to
indicate "Continued on Attachments" wherever
appropriate. Sign each additional page that you attach
if it refers to you or your record.

Carefully read the certification before you sign it.
Any questions regarding the form or how to complete
it can be answered by your HUD Office Multifamily
Housing Representative.

Purpose: This form provides HUD with a certified
report of all previous participation in HUD multifamily
housing projects by those parties making application.
The information requested in this form is used by HUD
to determine if you meet the standards established to
ensure that all principal participants in HUD projects
will honor their legal, financial and contractual
obligations and are acceptable risks from the
underwriting standpoint of an insurer, lender or
governmental agency. HUD requires that you certify
your record of previous participation in HUD/USDA-
FmHA, State and Local Housing Finance Agency
projects by completing and signing this form, before
your project application or participation can be
approved.

HUD approval of your certification is a necessary
precondition for your participation in the project and in
the capacity that you propose. If you do not file this
certification, do not furnish the information requested
accurately, or do not meet established standards, HUD
will not approve your certification.

Note that approval of your certification does not
obligate HUD to approve your project application,
and it does not satisfy all other HUD program
requirements relative to your qualifications.

Who Must Sign and File Form HUD-2530:

Form HUD-2530 must be completed and signed by all
principals applying to participate in HUD multifamily
housing projects, including those who have no
previous participation. The form must be signed and
filed by all principals and their affiliates who propose
participating in the HUD project. Use a separate form
for each role in the project unless there is an identity of
interest.

Principals include all individuals, joint ventures,

partnerships,  corporations,  trusts,  non-profit
organizations, any other public or private entity that
will participate in the proposed project as a sponsor,
owner, prime contractor, turnkey developer, managing
agent, nursing home administrator or operator,
packager, or consultant. Architects and attorneys who
have any interest in the project other than an arm’s
length fee arrangement for professional services are
also considered principals by HUD.

In the case of partnerships, all general partners
regardless of their percentage interest and limited
partners having a 25 percent or more interest in the
partnership are considered principals. In the case of
public or private corporations or governmental entities,
principals include the president, vice president,
secretary, treasurer and all other executive officers who
are directly responsible to the board of directors, or any
equivalent governing body, as well as all directors and
each stockholder having a 10 percent or more interest
in the corporation.

Affiliates are defined as any person or business
concern that directly or indirectly controls the policy of
a principal or has the power to do so. A holding or
parent corporation would be an example of an affiliate
if one of its subsidiaries is a principal.

Exception for Corporations — All principals and
affiliates must personally sign the certificate except in
the following situation. When a corporation is a
principal, all of its officers, directors, trustees and
stockholders with 10 percent or more of the common
(voting) stock need not sign personally if they all have
the same record to report. The officer who is authorized
to sign for the corporation or agency will list the names
and title of those who elect not to sign. However, any
person who has a record of participation in HUD
projects that is separate from that of his or her
organization must report that activity on this form and
sign his or her name. The objective is full disclosure.
Exemptions — The names of the following parties do
not need to be listed on form HUD-2530: Public
Housing Agencies, tenants, owners of less than five
condominium or cooperative units and all others whose
interests were acquired by inheritance or court order.

Where and When Form HUD-2530 Must Be

Filed: The original of this form must be submitted to
the HUD Office where your project application will be
processed at the same time you file your initial project
application. This form must be filed with applications
for projects, or when otherwise required in the
situations listed below:

* Projects to be financed with mortgages insured under
the National Housing Act (FHA).

« Projects to be financed according to Section
202 of the Housing Act of 1959 (Elderly and

Handicapped).

« Projects in which 20 percent or more of the units are
to receive a subsidy as described in
24 C.F.R. 200.213.

« Purchase of a project subject to a mortgage insured
or held by the Secretary of HUD.

« Purchase of a Secretary-owned project.

 Proposed substitution or addition of a principal or
principal participation in a different capacity from
that previously approved for the same project.

« Proposed acquisition by an existing limited partner of
an additional interest in a project resulting in a total
interest of 25 percent or more or proposed acquisition
by a corporate stockholder of an additional interest in
a project resulting in a total interest of 10 percent or
more.

e Projects with U.S.D.A., Farmers Home Ad-
ministration, or with state or local government
housing finance agencies that include rental
assistance under Section 8 of the Housing Act of
1937. For projects of this type, form HUD-2530
should be filed with the appropriate applications
directly to those agencies.

Review of Adverse Determination: If approval of
your participation in a HUD project is denied,
withheld, or conditionally granted on the basis of your
record of previous participation, you will be notified by
the HUD Office. You may request reconsideration by
the HUD Review Committee. Alternatively, you may
request a hearing before a Hearing Officer. Either
request must be made in writing within 30 days from
your receipt of the notice of determination.

If you do request reconsideration by the Review
Committee and the reconsideration results in an
adverse determination, you may then request a hearing
before a Hearing Officer. The Hearing Officer will
issue a report to the Review Committee. You will be
notified of the final ruling by certified mail.

Specific Line Instructions:

Reason for submitting this Certification: e.g.,
refinance, change in ownership, change in
management agent, transfer of physical assets, etc.
Block 1: Fill in the name of the agency to which you
are applying. For example: HUD Office, Farmers
Home Administration District office, or the name of a
State or local housing finance agency. Below that, fill
in the name of the city where the office is located.

Block 2: Fill in the name of the project, such as
"Greenwood Apts." If the name has not yet been
selected, write "Name unknown." Below that, enter the
HUD contract or project identification number, the
Farmers Home Administration project number, or the
State or local housing finance agency project or
contract number. Include all project or contract

identification numbers that are relevant to the project.
Also enter the name of the city in which the project is
located, and the ZIP Code.

Block 3: Fill in the dollar amount requested in the
proposed mortgage, or the annual amount of rental
assistance requested.

Block 4: Fill in the number of apartment units
proposed, such as "40 units." For hospital projects or
nursing homes, fill in the number of beds proposed,
such as "100 beds."

Block 5: Fill in the section of the Housing Act under
which the application is filed.

Block 7: Definitions of all those who are considered
principals and affiliates are given above in the section
titled "Who Must Sign and File...."

Block 8: Beside the name of each principal, fill in the
appropriate role. The following are examples of
possible roles that the principals may assume:
Owner/Mortgagor, Managing Agent, Sponsor,
Developer, General Con-tractor, Packager, Consultant,
Nursing Home Administrator etc.

Block 9: Fill in the Social Security Number or IRS
employer number of every principal listed, including
affiliates.

Instructions for Completing Schedule A:

Be sure that Schedule A is filled-in completely,
accurately and the certification is properly dated
and signed, because it will serve as a legal record of
your previous experience. All Multifamily Housing
projects involving HUD/ FmHA, and State and local
Housing Finance Agencies in which you have
previously participated mustbe listed. Applicants
are reminded that previous participation pertains to
the individual principal within an entity as well as
the entity itself. Anewly formed company may not
have previous participation, but the principals
within the company may have had extensive
participation and disclosure of that activity is required.
Column 2. All previous projects must be listed or your
certification cannot be processed. Include the name of all
projects, project number, city where it is located and the
governmental agency (HUD, USDA-FmMHA or state or local
housing finance agency) that was involved.

Column 3. List the role(s) as a principal, dates participated
and if fee or identity of interest (101) with owners.
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Column 4. Indicate the current status of the loan. Except for
current loan, the date associated with the status is required.
Loans under a workout arrangement are considered assigned.
For all noncurrent loans, an explanation of the status is
required.

Column 5. Explain any project defaults during your
participation.

Column 6. Provide the latest Management Review (MOR)
rating and Physical Inspection score.

Certification: After you have completed all other parts of

form HUD-2530, including schedule A, read the Certification
carefully. In the box below the statement of the certification,
fill in the names of all principals and affiliates as listed in block
7. Each principal should sign the certification with the
exception in some cases of individuals associated with a
corporation (see “Exception for Corporations™ in the section
of the instructions titled “Who Must Sign and File Form
HUD-2530). Principal who is signing on behalf of the entity
should attach signature authority document. Each principal
who signs the form should fill in the date of the signature and

atelephone number. By providing a telephone number, HUD
can reach you in the event of any questions.

If you cannot certify and sign the certification as it is printed
because some statements do not correctly describe your
record, use a pen to strike through those parts that differ with
your record, and then sign and certify.

Attach a signed statement of explanation of the items you
have struck out on the certification. Item 2e. relates to felony
convictions within the past 10 years. If you are convicted of

a felony within the past 10 years, strike out 2e. and attach
statement of explanation. A felony conviction will not
necessarily cause your participation to be disapproved unless
there is a criminal record or other evidence that your previous
conduct or method of doing business has been such that your
participation in the project would make it an unacceptable risk
from the underwriting stand point of an insurer, lender or
governmental agency.

The Department of Housing and Urban Development (HUD) isauthorized to collect this information by law (42 U.S.C. 3535(d) and 24 C.F.R. 200.217) and by regulation at 24 CFR 200.210. This
information is needed so that principals applying to participate in multifamily programs can become HUD-approved participants. The information you provide will enable HUD to evaluate
your record with respect to established standards of performance, responsibility and eligibility. Without prior approval, a principal may not participate in a proposed or existing multifamily
project. HUD uses this information to evaluate whether or not principals pose an unsatisfactory underwriting risk. The information is used to evaluate the potential principals and approve
only individuals and organizations that will honor their legal, financial and contractual obligations.

Privacy Act Statement: The Housing and Community Development Act of 1987, 42 U.S.C. 3543 requires persons applying for a Federally-insured or guaranteed loan to furnish his/her Social Security
Number (SSN). HUD must have your SSN for identification of your records. HUD may use your SSN for automated processing of your records and to make requests for information about you and
your previous records with other public agencies and private sector sources. HUD may disclose certain information to Federal, State and local agencies when relevant to civil, criminal, or regulatory
investigations and prosecutions. It will not be otherwise disclosed or released outside of HUD, except as required and permitted by law. You must provide all of the information requested in this

application, including your SSN.

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. This agency may not collect this information, and you are not required to complete this form,
unless it displays a currently valid OMB control number.

A response is mandatory. Failure to provide any of the information will result in your disapproval of participation in this HUD program.
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If the business owned by the individual or partnership is conducted under a trade or assumed name, a certified
copy of doing business under an assumed name should be annexed.

Acknowledgment of Principal, if a Corporation

State of ) S.S.
County of )
On this day of 20 before me personally appeared
To me known, who, being by me duly sworn, did depose and say that he/she
resides at , that he/she is the
of The corporation described in and which executed the foregoing

instrument; that he/she knows the seal of said corporation; that one of the seals affixed to said instrument is
such seal; that it was so affixed by order of the director of said corporation and that he/she signed his name
thereto by like order.

Signature of Principal Notary Public

Acknowledgment of Principal, if a Partnership

State of ) S.S.
County of )
On this day of 20 before me personally appeared

To me known and known to me to be one of the members of the firm of
, described in and who executed the foregoing instrument and
he/she acknowledged to me that he/she executed the same as and for the act of said firm.

Signature of Partner Notary Public

Acknowledgment of Principal, if an Individual

State of ) S.S.
County of )
On this day of 20 before me personally appeared

To me known and known to me to be the person described in and who executed
the foregoing instrument and acknowledged the same.

Signature of Owner Notary Public

If bidder is a firm, state here the name and residence of each member thereof.

Name of Partners Residence Address

(Rev. 3/15/05)
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Affidavit of Non-Collusion

State of )
County of ) S.S.
City of )
Being first duly sworn deposes and says: that he/she is
(Printed Name) (Title)
of the party making the foregoing proposal or bid, that such bid is
(Company Name)

genuine and not collusive or sham that said bidder has not colluded, conspired, connived, or agreed directly or
indirectly, with any bid, bidder, or person, to put in a sham bid or to refrain from bidding, and has not in any
manner, directly, or indirectly, sought by agreement or collusion, or communication or conference with any
person to fix the bid price of afficant or any other bidder, or to fix any overhead, profit, or cost element of said
bid price, or of that of any bidder or to secure any advantage against the Rochester Housing Authority or any
person interested in the proposed contract and that all statements contained in said proposal or bid are true.

Each bidder that contacts the Rochester Housing Authority (RHA) during the restricted period of a proposal or
bid shall only make contact with the individuals stated in the bidding paperwork provided by RHA or contact
those referred to by an individual stated in the RHA bidding paperwork. Contact to any other employee,
officer, or member of the RHA regarding a bid or proposal during the restricted period is in violation of New
York State — State Finance Laws Section 139-j and 139-k. The “restricted period” of a bidding opportunity is
the period of time commencing with the earliest written notice or advertisement and ending with the final
contract award written notification provided by RHA. By signing this affidavit the bidder understands of and
agrees to comply with the RHA's procedures relating to permissible contacts during a governmental
procurement pursuant to New York State Finance Laws Section 139-j and 139-k, that all information provided
to the RHA with respect to these sections is complete, true, and accurate. In the event such certification is
found to be intentionally false, intentionally incomplete, or does not disclose the determination of being non-
responsible by any other governmental entity for violating similar regulations over the previous four years then
the RHA reserves the right to terminate any contracts awarded to such bidder.

Signature of Bidder

Date

Subscribed and sworn to this day of , 20

Notary Public

If oath is taken outside of New York State, a County Clerk's Certificate as to the authority of the officer
administering the oath must be attached.

(Rev. 6/19/08)
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12. Indian Preference Requirements

1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder’'s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) Allbid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) Ifthis solicitation requires bidding on all items, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and
(

4) Financial and technical resources (including construction
and technical equipment).

~

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should request the
postal clerk to place a hand cancellation bull’'s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA's/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) Inthe case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

() The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

[x] (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[x] (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[ 1 (3) a20 percent cash escrow;
[ 1T (4) a 25 percentirrevocable letter of credit; or,

[ T (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) Afinding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’'s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) Nomorethanthe percentage specifiedin24 CFR905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) Allbidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting. The acceptance or
rejection by the IHA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

(9) Allbidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA in determining the
statement(s)’'s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder atthe
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Hasbeen authorized, in writing, to act as agent for the

following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) Asan authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[ T [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit" [ ]is, [ ]is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ 1bhas, [ ]has not employed or retained any person or
company to solicit or obtain this contract; and

(2) [ ]has, [ ]has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(38) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4.  Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5.  Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period,"” as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7.  Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(@) [ 1lis, [ ]is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [ ]is, [ ]lisnot awomen-owned business enterprise. "Women-
owned business enterprise,” as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(¢) [ 1lis, [ 1is not a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)

[ 1 Asian Pacific Americans

[ 1 Asian Indian Americans

[ 1 Hasidic Jewish Americans

[ 1 Black Americans
[ 1 Hispanic Americans
[ 1 Native Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

@ [ 1is, [ ]is not an Indian-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [ 1is, [ ]isnot an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firmineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity  of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

(applicable

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification
tracts exceeding $100,000)

(applicable to con-

The bidder certifies that:

(a) Any facility to be used in the performance of this contract [ ]
is, [ ]is not listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate." If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"
[ Tis, [ ]is not included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

(Signature and Date)

(Typed or Printed Name)

(Title)

(Company Name)

(Company Address)
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General Conditions for Construction

Contracts - Public Housing Programs

U.S. Department of Housing and Urban
Development
Office of Public and Indian Housin

OMB Approval No. 2577-0157 (ex%. 11/30/2023)

Applicability. This form is applicable to any

construction/development contract greater than $250,000.

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments

regarding the accuracy of this burden estimate and any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of
Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000.
When providing comments, please refer to OMB Approval No. 2577-0157. This form includes those clauses required by OMB's common rule on grantee
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and
its amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If
the form were not used, PHAs would be unable to enforce their contracts. Responses to the collection of information are required to obtain a benefit or to
retain a benefit. The information requested does not lend itself to confidentiality. HUD may not conduct or sponsor, and a person is not required to respond
to a collection of information unless it displays a currently valid OMB number.
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1. Definitions

(a) “Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect’s
authority is as set forth elsewhere in this contract.

(b) “Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated

in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the

Contractor.

(d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications

and Drawings for Construction herein.

(f) “HUD” means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to

(a) The Contractor shall furnish all necessary labor,

materials, tools, equipment, and transportation necessary

for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least [
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory

to the Contracting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature

occasioned by the Contractor’s performance. The
Contractor shall also be responsible for all materials

delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all

work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be

held responsible for any error resulting from its failure to
do so.

act on its behalf. HUD has agreed, subject to the provisions of an (f) The Contractor shall confine all operations (including

Annual Contributions Terms and Conditions (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD'’s role, nothing in this
contract shall be construed to create any contractual

relationship between the Contractor and HUD.
(g) “Project” means the entire project, whether construction

or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) “PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this

contract.

(j) “Specifications” means the written description of the
technical requirements for construction and includes the

criteria and tests for determining whether the

requirements are met.
(1) “Work” means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’'s Responsibility for Work

storage of materials) on PHA premises to areas

authorized or approved by the Contracting Officer.
(9) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of

waste materials. After completing the work and before

final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the

work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all

specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor’s responsibility will terminate when all
work has been completed, the final inspection made, and

the work accepted by the Contracting Officer. The

Contractor will then be released from further obligation
except as required by the warranties specified elsewhere

in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer’s
technical representative with respect to architectural,

6. Construction Progress

Schedule engineering, and design matters related to the work

performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect’s duties and responsibilities may include but

shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’'s designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

3) Reviewing and making recommendations with respect
to - (i) the Contractor’s construction progress
schedules; (ii) the Contractor’'s shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under

this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting

Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

Construction Requirements

5. Pre-construction Conference and Notice to Proceed

of the work, and that it has investigated and satisfied itself

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to

receiving such notice.

(a) The Contractor shall, within five days after the work

commences on the contract or another period of time

determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies

of a practicable schedule showing the order in which the

Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and

completing the several salient features of the work

(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of

suitable scale to indicate appropriately the percentage of

work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule

within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,

without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to

increase the number of shifts, overtime operations, days

of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems

necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Contract. Upon making this
determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location

as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions

bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,

electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the

site; (4) the conformation and conditions of the ground,;
and (5) the character of equipment and facilities needed

preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as

to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered

insofar as this information is
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reasonably ascertainable from an inspection of the site,

including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting Officer
of (1) subsurface or latent physical conditions at the site which
differ materially from those indicated in this contract, or (2)
unknown physical conditions at the site(s), of an unusual
nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of
the character provided for in the contract.
(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall not
proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor’s cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.
(c) No request by the Contractor for an equitable
adjustment to the contract under this clause shall be
allowed, unless the Contractor has given the written notice
required; provided, that the time prescribed in (a) above for
giving written notice may be extended by the Contracting
Officer.
(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be allowed if
made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything
mentioned in the specifications and not shown on the
drawings, or shown on the drawings and not mentioned
in the specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

fe
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promptly submitted to the Contracting Officer, who shall

promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless
otherwise provided.
(b) Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer is
intended and similarly the words “approved”, “acceptable”,
“satisfactory”, or words of like import shall mean “approved
by”, or “acceptable to”, or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.
(c) Where “as shown” “as indicated”, “as detailed”, or words
of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.
(d) “Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed fabrication
and assembly of structural elements and (2) the installation
(i.e., form, fit, and attachment details) of materials of
equipment. It includes drawings, diagrams, layouts,
schematics, descriptive literature, illustrations, schedules,
performance and test data, and similar materials furnished by
the Contractor to explain in detail specific portions of the work
required by the contract. The PHA may duplicate, use, and
disclose in any manner and for any purpose shop drawings
delivered under this contract.
(e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other contract
requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the
Contractor’s approval may be returned for resubmission.
The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as
submitted shall indicate the PHA'’s reasons therefore. Any
work done before such approval shall be at the Contractor’'s
risk. Approval by the Contracting Officer shall not relieve the
Contractor from responsibility for any errors or omissions in
such drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.
(f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of
submission. If the Architect approves any such variation and
the Contracting Officer concurs, the Contracting Officer shall
issue an appropriate modification to the contract, except that,
if the variation is minor or does not involve a change in price
or in time of performance, a modification need not be issued.
(g) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full size
drawings, color schemes, and other additional information,
not already in his possession, which shall be
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(h)

()

required in the planning and production of the work. Such

requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of all

shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise

indicated) of all shop drawings, will be retained by the

PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon

completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.
This clause shall be included in all subcontracts at any tier.
It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Built Drawings

(a)

(b)

(c)

“As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. “As-built
drawings” shall be synonymous with “Record

drawings.”

As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to

ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a)

(b)

All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer’s

approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the

performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the

construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting

Officer may require laboratory test reports on items
submitted for approval or may approve materials on

the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.
(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials

they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The

Contractor shall comply with the requirements concerning

lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as

implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all

applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable

codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations

bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,

and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

()

()
(©)

4)

Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

Protect the lives, health, and safety of other persons;
Prevent damage to property, materials, supplies, and
equipment; and,

Avoid work interruptions.

(b) For these purposes, the Contractor shall:

()

(&)

Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the

manner prescribed by 29 CFR Part
1904.

(d) The Contracting Officer shall notify the Contractor of any

noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor’s representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for

equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’

compliance with the provisions of this clause. The
Contractor shall take such action with respect to any

subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall

direct as a means of enforcing such provisions.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by

the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

(b) The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

16. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing
improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e) Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise

required by the specifications.
(g9) No structural members shall be altered or in any way
weakened without the written authorization of the

Contracting Officer, unless such work is clearly specified
in the plans or specifications.

(h) If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such

surfaces shall be refinished, or the material replaced as

necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to

require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels

Construction when brought together by the removal of intervening

work, unless such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

(i) The Contractor shall indemnify and save harmless the

PHA from any damages on account of settilement or the

loss of lateral support of adjoining property, any damages

from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

The Contractor shall repair any damage to vegetation,

structures, equipment, utilities, or improvements,

including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

(K

fa%

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary

roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are

transported in prosecuting the work, vehicles shall not be

loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,

state, or local law or regulation. When it is necessary to

cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the

repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

19. Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are

contained in the energy conservation plan issued in

compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the

contract is performed.

20. Inspection and Acceptance of

(a) Definitions. As used in this clause -
(1) “Acceptance” means the act of an authorized

representative of the PHA by which the PHA approves

and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.
(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to

contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
PHA and do not: (1) relieve the Contractor of

responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for

loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the

completed work under paragraph (j) below.
(d) The presence or absence of the PHA inspector does not
relieve the Contractor from any contract requirement, nor

is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer’s written authorization. All instructions and
approvals with respect to the work shall be given to the

Contractor by the Contracting Officer.
(e) The Contractor shall promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the

Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when

work is not ready at the time specified by the Contractor

for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform

all inspections and tests in a manner that will not

unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the

contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.
(g) The Contractor shall, without charge, replace or correct

work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its

interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from

the premises.
(h) If the Contractor does not promptly replace or correct

rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the

Contractor, or (2) terminate for default the Contractor’s
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an

equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be

modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,

supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all

improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other

person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

at any time before final acceptance of the entire work, the 23. Warranty of

Construction PHA considers it necessary or advisable, to examine

work already completed by removing or tearing it out, the (a) In addition to any other warranties in this contract, the

Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(i) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the

inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion

and inspection, all work required by the contract or that

portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall

be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA'’s right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take

possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the

Contractor of responsibility for complying with the terms of
the contract. The PHA’s possession or use shall not be

deemed an acceptance of any work under the contract.
(b) While the PHA has such possession or use, the

Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA’s

possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all

maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of

(one year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise

indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor’s

expense, any failure to conform, or any defect. In

addition, the Contractor shall remedy, at the Contractor’s

expense, any damage to PHA-owned or controlled real or

personal property when the damage is the result of—

(1) The Contractor’s failure to conform to contract require-
merits; or

(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in

fulfilling the terms and conditions of this clause. The
Contractor’s warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in

writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or

damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the

Contractor’s expense.

(f) With respect to all warranties, express or implied, from

subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,

the Contractor shall:
(1) Obtain all warranties that would be given in normal

commercial practice;
(2) Require all warranties to be executed in writing, for the

benefit of the PHA; and,
(3) Enforce all warranties for the benefit of the PHA.

(g) In the event the Contractor’s warranty under paragraph

(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer’s or supplier's warranty.
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(h)
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Unless a defect is caused by the negligence of the
Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

This warranty shall not limit the PHA’s rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the

PHA'’s property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Requirements

25. Contract Period

26.

this contract within 240 calendar days of the
effective date of the contract, or within the time schedule

established in the notice to proceed issued by the
Contracting Officer.

Order of Provisions

accordance with the terms and conditions of the

27.

(a)
(b)

(c)

In the event of a conflict between these General
Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation

does not conflict with, or is less restrictive than applicable

federal law, regulation, or Executive Order. In the event of

such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

Payments

The PHA shall pay the Contractor the price as provided in
this contract.

The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of

work accomplished which meets the standards of quality
established under the contract, as approved by the

Contracting Officer. The PHA may, subject to written

determination and approval of the Contracting Officer,
make more frequent payments to contractors which are

qualified small businesses.
Before the first progress payment under this contract, the

Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract

price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one

project, the Contractor shall furnish a separate
breakdown for each. The values and quantities employed

in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract

price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided by the
PHA, periodic estimates showing the value of the work
performed during each period based upon the approved

submitted not later than days in advance of

the date set for payment and are subject to correction and
revision as required. The estimates must be approved by

the Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers more

than one project, the Contractor shall furnish a
separate progress payment estimate for each.

(e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the

following certification, or payment shall not be made: |
tr21etreby certify, to the best of my knowledge and belief,
at:

(1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the

contract, and timely payments will be made from the
proceeds of the payment covered by this certification,

in accordance with subcontract agreements; and,
(3) This request for progress payments does not include

any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in

subcontract.

Name:
Title:

Date:

(f) Except as otherwise provided in State law, the PHA shall
retain ten (10) percent of the amount of progress
payments until completion and acceptance of all work

under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the

Contractor’s performance and progress are satisfactory,
the PHA may make the remaining payments in full for the

work subsequently completed. If the Contracting Officer

subsequently determines that the Contractor’s
performance and progress are unsatisfactory, the PHA

shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the

Contracting Officer determines that performance and
progress are satisfactory.

(g) The Contracting Officer may authorize material delivered
on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all

material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the

right of the PHA to require the fulfillment of all of the terms

of the contract. In the event the work of the Contractor has

been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly

caused it.

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not

be included in the request for final payment. A release may
also be required of the assignee if the Contractor’s claim to

amounts payable under this contract

has been assigned.

Prior to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other

evidence of payment from all persons performing work
and supplying material to the Contractor, if the

Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

@

=

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of
HUD prior to its issuance (e.g., a change order that
exceeds the PHA’s approved threshold), such
modification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials,
services, or site; or,

(4) Directing the acceleration in the performance of the
work.

(b) Any other written order or oral order (which, as used in
this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor’s cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days

for oral orders) before the Contractor gives written notice
as required. In the case of defective specifications for

which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with

the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may

extend the period for submission. The proposal may be

included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable

adjustment shall be allowed if asserted after final

payment under this contract.

(f) The Contractor’s written proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:
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(1) Direct Costs. Materials (list individual items, the

quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated

with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker’s
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be
determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part
31 of the Federal Acquisition Regulation (48 CFR 1-31),
as implemented by HUD Handbook 2210.18, in effect on
the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work

shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and

decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subcontractor
performing the work.

(g) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to

what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein.

Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(i) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the

Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing

accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or

interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other

cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or

excluded under any other provision of this contract.
(c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor

shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement

shall not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) “Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties

seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the

contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be

resolved under a contract clause that provides for the

relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when

submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.

A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer’s decision shall be final unless

the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA'’s policy and

procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer’s decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for

relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this

contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by

written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that

has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for

completing the work. The Contractor and its sureties shall

be liable for any damage to the PHA resulting from the

the specified time, whether or not the Contractor’s right to
proceed with the work is terminated. This liability includes

any increased costs incurred by the PHA in completing

the work.
(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this
clause if—

(1) The delay in completing the work arises from

unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of

such causes include (i) acts of God, or of the public

enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,

(iii) acts of another contractor in the performance of a

contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,

(ix) freight embargoes, (x) unusually severe weather,

or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control

and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise

indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the

Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and

the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such

action, time for completing the work shall be extended
by written modification to the contract. The findings of

the Contracting Officer shall be reduced to a written

decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it
is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liquidated Damages

(a) If the Contractor fails to complete the work within the time
specified in the contract, or any extension, as specified in

the clause entitled Default of this contract, the Contractor

shall pay to the PHA as liquidated damages, the sum of
$ 250/day Contracting Officer insert amount] for
each day of delay. If different completion dates are

specified in the contract for separate parts or stages of the

work, the amount of liquidated damages shall be

assessed on those parts or stages which are delayed. To
the extent that the Contractor’s delay or nonperformance

is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The

Contractor remains liable for damages caused other than

by delay.

(b) If the PHA terminates the Contractor’s right to proceed,
the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor’s right to

proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for
Convenience Contractor’s refusal or failure to complete the work within

(a) The Contracting Officer may terminate this contract in

whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of

the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination

specifying the extent to which the performance of the
work under the contract is terminated, and the date upon

which such termination becomes effective.

(b) If the performance of the work is terminated, either in

whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such

termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for

work performed and materials and supplies delivered to
the site, payment for which has not been made by the

PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and

protecting the work already performed until the PHA or

assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of

legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the

value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim

within days (60 days unless otherwise indicated) of
receipt of the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly

made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

36. Insurance

(a) Before commencing work, the Contractor and each

subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and

will insure all operations under the Contract:
(1) Workers’ Compensation, in accordance with state or

Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ 1,000,000 [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover
the use of all equipment, hoists, and vehicles
on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a "claims made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the
execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith

for a combined single limit for bodily injury and
property damage of not less than $ ~ sioo000300,000

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or

omissions of persons directly employed by the
Contractor.

[Contracting Officer insert amount] per occurrence.
(b) Before commencing work, the Contractor shall furnish the
PHA with a certificate of insurance evidencing that

Builder’s Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building

site(s), including foundations and building equipment, is
in force. The Builder’s Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests

may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing

equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder’s Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA'’s existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications and
change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.
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(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable

to the work of subcontractors.
(e) Nothing contained in this contract shall create any

contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women's Business Enterprise, and Labor Surplus

Area Firms

The Contractor shall take the following steps to ensure

that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women'’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women'’s business enterprises are solicited whenever they
are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and women’s
business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by small
and minority businesses and women'’s business enterprises;
and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of

Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor/
Seller agrees as follows:
(a) The Contractor/Seller shall not discriminate against any
employee or applicant for employment because of of race color,
religion, sex, sexual orientation, gender identity, disability, or
national origin.

(b) The Contractor/Seller shall take affirmative action to
ensure that applicants are employed, and that employees
are treated during employment without regard to their race,
color, religion, sex, sexual orientation, gender identity,
disability, or national origin. Such action shall
include, but not be limited to, (1) employment, (2) upgrading
demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7)
rates of pay or other forms of compensation, and (8)
selection for training,including apprenticeship
form HUD-5370 (1/2014)




(c) The Contractor/Seller agrees to post in conspicuous places
available to employees and applicants for employment the notices
to be provided by the Contracting Officer setting forth the
provisions of this nondiscrimination clause.
(d) The Contractor/Seller shall, in all solicitations or
advertisements for employees placed by or on behalf of the
Contractor/Seller, state that all qualified applicants will receive
consideration for employment without regard to race, color,
religion, sex, or national origin.
(e) The Contractor/Seller shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the
notice to be provided by the Contracting Officer advising the
labor union or workers’ representative of the Contractor’s
commitments under this clause, and post copies of the notice
in conspicuous places available to employees and applicants
for employment.
(f) The Contractor/Seller shall comply with Executive Order
11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.
(g) The Contractor/Seller shall furnish all information and reports
required by Executive Order 11246, as amended, Section 503 of
the Rehabilitation Act of 1973, as amended, and by rules,
regulations, and orders of the Secretary of Labor, or pursuant
thereto. The Contractor/Seller shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.
(h) In the event of a that the Contractor/Seller is in noncompliance
with the nondiscrimination clauses of this contract or with any of
such rules, regulations, or orders, this contract may be canceled,
terminated or suspended in whole or in part and the
contractor/seller may be declared ineligible for further
Government contracts in accordance with procedures authorized
in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

() The contractor/seller will include the provisions of
paragraphs (a) through (h) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that
in the event the [contractor/seller] becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a
result of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.

(j) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of the
Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u (section
3). The purpose of section 3 is to ensure that employment and
other economic opportunities generated by HUD assistance or
HUD-assisted projects covered by Section 3, shall, to the greatest
extent feasible, be directed to low- and very low-income persons,
particularly persons who are recipients of HUD assistance for
housing.
(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 75, which implement Section 3. As
evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
Part 75 regulations.
(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has a
collective bargaining agreement or other understanding, if any,
a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause and will post copies of the notice in
conspicuous places at the work site where both employees and
applicants for training and employment positions can see the
notice. The notice shall describe the Section 3 prioritization
requirements and shall state the minimum percentages of labor
hour requirements established in the Benchmark Notice (FR-
6085-N-04).
(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations in 24
CFR Part 75, and agrees to take appropriate action, as
provided in an applicable provision of the subcontract or in this
section 3 clause, upon a finding that the subcontractor is in
violation of the regulations in 24 CFR Part 75. The contractor
will not subcontract with any subcontractor where the
contractor has notice or knowledge that the subcontractor has
been found in violation of the regulations in 24 CFR Part 75.
(e) Noncompliance with HUD's regulations in 24 CFR Part 75
may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.
()  Contracts, subcontracts, grants, or subgrants subject to
Section 7(b) of the Indian Self-Determination and Education
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal
preference requirements as authorized under 101(k) of the
Native American Housing Assistance and Self-Determination
Act (25 U.S.C. 4111(k)) must provide preferences in
employment, training, and business opportunities to Indians and
Indian organizations, and are therefore not subject to the
requirements of 24 CFR Part 75.
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41.

42,

43.

(a)

(b

-

44.

45.

Interest of Members of Congress

No member of or delegate to the Congress of the United

States of America shall be admitted to any share or part of

this contract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises

any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

Limitations on Payments made to Influence Certain
Federal Financial Transactions

The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Acts Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.
The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product

specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

Examination and Retention of Contractor's Records

(a) The PHA, HUD, or Comptroller General of the United

States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,

have access to and the right to examine any of the
Contractor’s directly pertinent books, documents, papers,

or other records involving transactions related to this

contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts

under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this

clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)

and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which the PHA,

HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,

claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.

(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the

appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer’s payroll records accurately set forth the time
spent in each classification in which work is performed. The
wage determination (including any additional classification
and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and
the Davis-Bacon poster (WH-1321) shall
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(i)

(iii)

(iv)

be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and (B)
The classification is utilized in the area by the
construction industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage
determination.

If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.
The Administrator, or an authorized
representative, will approve, modify, or disapprove
every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all

interested parties and the recommendation of HUD

or its designee, to the Administrator of the Wage
and Hour Division for determination. The

Administrator, or an authorized representative, will

issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or

its designee within the 30-day period that

additional time is necessary.
The wage rate (including fringe benefits where

appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day

on which work is performed in classification.
(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly
rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another

bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee
or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has

found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have

been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets

for the meeting of obligations under the plan or
program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the

respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be

maintained by the Contractor during the course of the
work and preserved for a period of three years

thereafter for all laborers and mechanics working in

the construction or development of the project. Such
records shall contain the name, address, and social

security number of each such worker, his or her

correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated

for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of

the Davis-Bacon Act), daily and weekly number of

hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,

under 29 CFR 5.5(a)(1)(iv), that the wages of any

laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a

plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain

records which show that the commitment to provide
such benefits is enforceable, that the plan or program

is financially responsible, and that the plan or
program has been communicated in writing to the

laborers or mechanics affected, and records which

show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing

apprentices or trainees under approved programs

shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee

programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in

the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
all payrolls to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number
029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of
Documents, U.S. Government Printing Office,
Washington, D.C. 20402. The Contractor is
responsible for the submission of copies of
payrolls by all subcontractors. (Approved by the
Office of Management and Budget under OMB
Control Number 1214-0149.)

(i) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;
That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

That each laborer or mechanic has been paid
not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of

Optional Form WH-347 shall satisfy the
requirements for submission of the “Statement of

(A)

(B)

(©)

Compliance” required by subparagraph (c)(2)(ii) of

this clause.
(iv) The falsification of any of the above certifications

may subject the Contractor or subcontractor to civil

or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United

States Code.

(3) The Contractor or subcontractor shall make the
records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, orif a
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate) specified in the Contractor’s or
subcontractor’s registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer
be permitted to utilize apprentices at less than the

applicable predetermined rate for the work performed
until an acceptable

program is approved.

(2) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less

than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States

Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used

in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.
(1) Overtime requirements. No contractor or

determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act

requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,

and 5 are herein incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or

any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their

subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is

employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic

receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours

worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated

damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $27 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without

payment of the overtime wages required by

provisions set forth in subparagraph (j)(1) of this
clause. DOL posts current fines at: https://www.dol.gov/whd/
govcontracts/cwhssa.htm#cmp

(3) Withholding for unpaid wages and liquidated

damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions

set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert

Previous editions are obsolete

representatives.
Certification of eligibility.
(1) By entering into this contract, the Contractor certifies

that neither it (nor he or she) nor any person or firm

who has an interest in the Contractor’s firm is a
person or firm ineligible to be awarded contracts by

the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

Replaces form HUD-5370-A
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in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee

may by appropriate instructions require, and also a

clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime

Contractor shall be responsible for the compliance by any

subcontractor or lower tier subcontractor with all these
provisions.

form HUD-5370 (1/2014)



47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:
(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.

3141 et seq.) to be prevailing in the locality with
respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with

the U.S. Department of Labor (DOL) or a DOL-

recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price.
() Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.

Previous editions are obsolete Page 19 of 19
Replaces form HUD-5370-A
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Procurement Department

675 West Main Street
ROC Hi ShT ER : Rochester, NY 14611
Housing Authority (585) 697-3625 (585) 697-7164 Fax

WWW. ROCHESTERHOUSING.ORG

5/26/11
TO: " Contractors Performing Work for the Rochester Housing Authority -
RE: Policy regarding: Three (3) contract limit, dollar threshold contract limit, shared interest in multiple businesses,

- .and shared insurance for multiple businesses.

The RHA, in accordance with HUD regulations and HUD Handbook 7460.8 Rev. 2, awards construction contracts to the lowest
Responsible, Responsive bidder whose bid conforms to the solicitation. The RHA will qualify an apparent low bidder to determine if
they are Responsible and Rcsponswe The RHA may require statements of business, sub-business and/or financial records of
contractors as part of the qualifying process. Per HUD 24 CFR 85.36 (b) (9) and HUD 5369 (d), RHA may reject any and all bids for
any reason. Some of the reasons RHA may reject a bid by way of example are as follows:

The RHA may reject a contractor's bid and disallow them from contract award for performing more than three (3) separate contracts
for RHA at one time.

The RHA may reject a contractor's bid and disallow them from contract award if their current contracted dollar amount of work with
RHA exceeds $1,000,000.00.

The RHA may reject a contractor's bid and disallow them from contract award if RFLA believes that an individual has an interest in
more than one of the bidding companies. This would include a company in which a bidder is part owner, an employee of, has an
employee that is bidding as a separate entity, or is a/has a family member in another bidding company. This may also include bidders
that have performed work as a subcontractor within the last three months for another bidding firm.

The RHA may reject a contractor’s bid if two different contractors have two separate RHA contractor accounts with one insurance
certificate listing them both.

The RHA may reject a successful bidder hiring a competing bidder as a subcontractor or employee on any RHA jobs in which both
companies submitted a bid. .

Any company meeting any of the criteria listed above and could have a contract rejected, may submit a written request to the RHA
Procurement Department (prior to the bid submission date) to request that RHA consider their bid. The request should state why RHA
should consider the bid, the relationship and/or business history between the two parties, and/or why the company feels that there is
not a conflict of interest between the two parties bidding on the same work. A determination will be made by the RHIA Contracting
Officer or his/her designee before the bid submission deadline whenever possible. The RHA may not accept any written requests for
consideration after the bid submission deadline.




Procurement Department
5 675 West Main Street
§ ROCHESTER Rochester, NY 14611
J . .
H Housing Authority 585-697-6182
i

procurementRHA@rochesterhousing.org

RHA Contractor/VVendor Section 3 Goals
What Is Section 3?

Section 3 is a provision of the Housing and Urban Development Act of 1968. The purpose of
Section 3 is to ensure that employment and other economic opportunities generated by certain
HUD financial assistance shall, to the greatest extent feasible, and consistent with existing
Federal, State, and local laws and regulations, be directed to low- and very low-income persons,
particularly those who are recipients of government assistance for housing, and to business
concerns which provide economic opportunities to low- and very low-income persons.

Page 1 0of 3
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RHA SECTION 3 CONTRACTOR/VENDOR
COMMITMENT FORM

INSTRUCTIONS: All contractors/vendors MUST complete this Section 3 commitment form as part of
their bid/proposal, or to amend a commitment after a contract has been successfully awarded. Please answer
the questions, AS PROMPTED. This form must be signed when completed. If additional forms are
required, it will be noted in the appropriate section of this form.

Is your company an RHA recognized Section 3 Business Concern? (Check one) YES NO
If YES, provide RHA Section 3 Business Concern Certificate, initial clauses (a - €), and complete
signature page at the bottom of this form.

If NO, initial clauses (a - €) and continue to Question 2:

1. As arecipient of a Section 3 covered contract you, the company, understand the obligations of a
Section 3 covered contract and certify to the following: (please read each clause carefully, and initial
on the line next to each clause)

a. The work to be performed under this contract is subject to the requirements of
Section 3. The purpose of Section 3 is to ensure that employment and other economic
opportunities generated by HUD assistance to the greatest extent feasible, be directed
to low-income persons, particularly persons who are recipients of RHA assistance for

housing.

b. The parties (RHA and the Contractor) to the contract agree to comply with HUD’s
regulations.

C. The company agrees to send to each labor organization or representative or workers

with which the contractor has a collective bargaining agreement or other understanding, if
any, a notice advising the labor organization or workers’ representative of the company’s
commitments under this Section 3 clause and will post copies of the notice in conspicuous
places at the work site where both employees and applicants for training and employment
positions can see the notice. (This is only required for new (unfilled) employment
opportunities for this project, before the project start, or that arise during the project)

d. The company agrees to include this Section 3 clause in every subcontract.

2. Does your company or subcontractor need to hire additional labor for this project? YES ___NO ____
(Check one and initial clause)

Contractor/Vendor agrees to interview RHA supplied, low-income candidates (if available)
for open positions before the start of the project or that arise during the project. (contractor/vendor is
not required to hire candidates who are not qualified for the open position(s) but must provide an
interview opportunity)

Page 2 of 3



3. Does your company have unfilled subcontracts for this project? YES___NO (Check one and initial
clauses)

Contractor/Vendor agrees to notify the RHA if/iwhen a need to subcontract occurs during the
project.

Contractor/VVendor agrees to interview/negotiate with RHA supplied, low-income
subcontractor candidates (if available) for the needed service (if needed). (contractor/vendor is not_
required to subcontract to businesses not qualified for the needed services or who cannot supply
the services at an agreeable price)

4. Contractor/Vendor agrees to submit a list of all employees who worked on the project
including subcontractor employees stating the employee’s address, date of hire, income at date of hire
and current annual income. (This will be a fillable close out document supplied by RHA)

5. Contractors agrees to submit certified payrolls for all contracts $2,000 or more.

I/we (name of company) located at

(Address of company)

By signing below, the company acknowledges and understands that it has reviewed RHA’s Section 3
compliance requirements and agrees to comply with the selected commitments indicated above.
Contractor/Vendor attests that the proof supplied, and representations made for Section 3 status are accurate,
to the best of its knowledge and belief and understands that any intentional submission of false information
shall be a material breach of the contract. To the extent that the completion of this form is contingent upon
future information, for example price negotiations, request for specific services, etc., the undersigned
hereby affirms and agrees to fully adhere in good faith to the RHA Section 3 compliance goals. The
undersigned acknowledges and affirms responsibility for completion and submission of this form PRIOR
TO AWARD of a contract and acknowledges that failure to submit this form may jeopardize the
responsiveness of its submission.

Signature Date

Title of Signatory For any questions regarding this
Form, please contact Melissa Berrien
at mberrien@rochesterhousing.org or
585-232-1112 ext. 229

Page 3 of 3
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ROCHESTER HOUSHING AUTHORITY JONATHAN CHILD BACKUP GENERATOR PROJECT
5;4/( df Vt/v/‘(

REQUEST FOR PROPOSALS

The Rochester Housing Authority (RHA) seeks proposals for the design and installation of a backup
generator system at the RHA's Jonathan Child Complex on a nonexclusive basis, as set forth in this
Request for Proposals {(“REP"). The antlupated start date is 4/1/2025. The Term will be for a five-month
period.

PROJECT SUMMARY

The Contractor shall perform all Services described in this proposal. More specifically, the Contractor will
design the installation of a new standby generator system and service equipment at the RHA’s Jonathan
Child Building to automatically provide backup power to the existing building in the event of an
interruption in the utility power supply. The successful Contractor will be responsible for the fol!owmg
major elements:

e Selection of the standby generator system, including sizing and specification of a generator and
associated components. '

» Specification of all equipment and materials.

o Specification of the standby generator system, including integration into the building power
distribution system.

o  Oversight of the pre-commissioning, commissioning, and performance testing.

OVERVIEW OF SCOPE OF SERVICES

The selected Contractor will:

e Specify a generator.to accommodate existing electrucal loads in the building meetmg the scope of
work. ' :
s Review the detailed design for the standby generator system and electrical service, as specified in
this Scope of Work, including:
a) Site Civil and Structural Design
h) Mechanical Design
¢} Electrical Design
d) Control, Monitoring and Alarming System Design
e} Equipment specification ;
» Develop and maintain a Project schedule, including monthly updates provided to the RHA.
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FACILITY DESCRIPTION:

The RHA Jonathan Child Building is located at 399 Colvin Street Rochester, NY 14611. The complex
includes several apartments. The jonathan Child Building is fed utility natural gas at the north west
corner of the building and electrical power at 240/120 VAC from a three phase pad-mounted
transformer located near the north east entrance of the building. The building now includes one main
distribution panel which feeds multiple branch circuitry supplying power to individual loads. There is a
separate feed to the boiler room panel and to the elevator.

STANDBY GENERATOR SYSTEM DESIGN REQUIREMENTS
Codes and Standards

All design and installation shall be in accordance with the following regulatory codes and standards:
Code Title AISC MANUAL OF STEEL CONSTRUCTION, latest IBC INTERNATIONAL BUILDING CODE, latest
NFPA 37 STANDARD FOR THE INSTALLATION AND USE OF STATIONARY COMBUSTION ENGINES AND GAS
TURBINES, NEPA 70 NATIONAL ELECTRICAL CODE, latest NFPA 72 NATIONAL FIRE ALARM CODE, latest
NEPA 110 STANDARD FOR EMERGENCY AND STANDBY POWER SYSTEMS STATE OF NEW YORK AND
LOCAL BUILDING CODES.

General Design Requirements

¢ The standby generator system shall be designed to automatically provide backup power to the
building utilizing one permanently installed generator in the event of an interruption in the utility
power supply.

o Startup of generator, transfer/switching from utility power to generator power and
transfer/switching back to the utility supply upon restoration of power {after a programmed time
delay) shall be completely automatic, with no manual operations required.

e Generator shall be capable of running on the existing fuel source for a minimum of 4 days under
normal operating conditions.

e Contractor shall coordinate with the Authority Having Jurisdiction to confirm whether the new
standby generator system will be considered an Optional Standby System under NEC Article 702 and
whether NFPA 110 requirements shall apply. All design and installation shall meet the applicable
requirements.

e ltisassumed that the fuel source for the new generator shall be natural gas. The site currently has
natural gas service but determine that the existing supply line is properly sized for use with the new
standby generator system. :

e Contractor shall evaluate noise level requ;rements and specify sound enclosures, etc. for new
equipment as required.

e Contractor shall evaluate emissions requirements and specify new equipment to meet all applicable
standards and regulations. Contractor shall determine whether air permitting is required and obtain
all necessary permits, ‘

e Contractor shall evaluate options for phased implementation of the standby generator system, i.e.,
installation and/or final tie-in. Any required facility outages shall be coordinated with the RHA.

s Determine is there are issues for generator installation location constraints
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Civil/Structural Design

¢ Contractor shall be responsible for the design of all equipment and device supports and foundations
required for a complete installation of the new standby generator system. :

» All drawings shall be sealed by a professional engineer licensed in the state of New York.

e Contractor shall provide an erosion and sedimentation plan detailing the areas to be disturbed and
the measures to be employed for maintaining control of the disturbed areas during adverse weather

_conditions, if any,

e (ontractor shall be responsnble for any/all requured surveys and geotechmcal analysns assocrated
with new foundations installation.

¢ Include means of rainwater removal in any new impoundment designs.

o Contractor shall develop layout drawings of designated work and staging areas.

s Contractor shall complete all foundation designs and systems necessary for the new equipment,
structures, and other items.

¢ Contractor shall develop site plan showing placement of new equipment and nmpoundment
structures, if required.

* Contractor shall develop miscellaneous equipment supports and foundation detalls, as required.

e Contractor shall include designed protection of new equipment from hazards.

o Contractor shall be responsible for layout and design of any additional, permanent, exterior
walkways. Coordinate equipment access path design with the RHA.

Mechanical System

« Contractor shall be responsible for the design of all mechanical systems required for a complete
installation of the new standby generator system.

s All drawings shall be sealed by a professional engineer licensed in the state of New York.

¢ Contractor shall provide plan and section views of new equipment to be installed.

e Contractor shall provide fabrication drawings for any new piping.

o Contractor shall delineate submittals of materials for all new piping and equnpment associated with
the new standby generator system installation.

e Permanent fencing or other means shall be designed to limit access to generator equupment to
authorized personnel anly.

e Anyrequired pipe supports shall be designed to accommodate the loads induced by the piping,
while allowing free movement, where necessary, and minimizing vibration. ' 4

o Insulation shall be designed for personnel protection and/or thermal efficiency, as required.
Insulation shall be of mineral wool or similar materials with an external jacket appropriate for the
application.

e New mechanical systems shall be designed and installed to allow for ease of access to and egress
from adjacent work areas.

Electrical System

¢ Contractor shall be responsible for the design of all electrical systems required for a complete
installation of the new standby generator system.
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All drawings shall be sealed by a professional engineer licensed in the state of New York.

Contractor shall conform to the electrical load study to determine generator capacity requirements.
The standby generator system shall be integrated into the existing site power distribution system.
Contractor shall be responsible for the design of all required automatic transfer switches, disconnect

. switches, distribution panels, raceway and cabling systems, etc.

Contractor shall be responsible for the design of all required control, monitoring and alarming
systems. - e

A remote monitoring panel shall be provided in the building ofﬂce o] mdncate the status of the
associated standby generator and automatic transfer switch.

Contractor shall design the installation of all required grounding and cathodic protection systems.
The following items shall be designed at the generator and fed from emstmg power sources to
operate rega rdless of generator status:

a) Area lighting with photovoltaic (dusk- to~dawn) controls

b) 120V receptacles '

¢) Generator block heaters

d} Generator battery chargers

New wiring shall be designed in cable trays and/or threaded rigid galvanized conduit in exterior
above-ground locations, PVC conduit in buried locations, and materials matching the existing
installation for interior locations. All design and installation shall meet NEC 2017 requirements.
Contractor shall design for the integration of any required fire detection and/or alarm systems into
existing systems, including software maodifications, configuration of the existing system, updates to
existing battery backup systems, updates to existing HMI displays, etc. Update existing system plan
drawings and system network and wiring drawings if applicable.

Contractor shall update existing schematics to include new, additional controls if applicable.
Contractor shall be responsible for all component specifications. '

Preliminary Generator Specifications

e & & & =

. o

Natural gas fueled - see above; 4-day minimum run time

240/120V, three phase

kW rating(s) to be determined by engineer (currently 60KW)

Exhaust Silencer

Battery Charger

Block Heater

Weatherproof enclosure (steel) for outdoor installation (minimum temp 0 °F)

Controls — Vendor standard, NFPA 110 Level 1. Remote E-STOP interlock, remote alarm contacts,
remote monitoring panel located in each building supplied by the generator

UL 2200 Certification

Contractor will design the addition of an external tap box for the connection of a mobile generator set in
the event of stand-by generator failure.
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Preliminary Automatic Transfer Switch Specifications

Service rated where required, Integral Service Disconnect/Overcurrent Protection Circuit
Breaker for Normal Utility Supply NEMA 3R Enclosure where installed outdoors Controls -
Vendor standard Programmable Exercise Timer UL 1008 Certification

"DESIGN-BUILD CONTRACTOR DETAILED DESCRIPTION OF SERVICES

Contractor shall be responsible for: procurement, planning, scheduling, estimating, expediting,
inspection, quality assurance, quality control, management, administration, supervision, labor,
construction, calibration, pressure testing, NDT, checking, flushing, pre-commissioning, start-up, and
training setvices, as required for successful project execution and completion.

Contractor shall be responsible for all project management, including but not limited to; labor, planning, -
logistics, scheduling and execution required to procure, construct and commission the new standby
generator system. Contractor shall provide all assistance and representation required by the RHA in
reviewing the development and progress of the work with the RHA, its insurance underwriters,
consultants, and governing authorities.

Contractor shall be responsible for requesting and obtaining all necessary project permitting, including
but not limited to:

Building, plumbing and electrical permits, as required by local authorities
Air/Environmental permits, if required

Participation in site meetings with RHA officials, if required

Revisions to existing site emergency and fire protection plans, as required

Procurement

Contractor shall be responsible for the procurement of all equipment, materials, supplies, and
consumable items required for completion of this project, including but not limited to: generators,
automatic transfer switches, dlstnbutlon panels, disconnects and control/alarm system -
cormponents.

Engineered equipment and assemblies shall be subject to review and approval by the RHA.

Long lead materials shall be ordered immediately upon RHA approval.

Contractor shall provide all required thermal and acoustic insulation systems, including materials

and installation, for new equipment, as required.

Contractor shall provide all electrical, grounding, cathodic protectxon instrumentation, contro|

alarm, monitoring, and recording systems associated with new equipment.

Contractor shall provide all pipe and cable/conduit supports, racks/foundations, and duct banks for -
all piping and cable/conduit installations associated with the new standby generator system.
Contractor shall provide all required, fixed personnel protection and safety systems including, but
not limited to, handrails, platforms, kick plates, safety fences, rotating equipment guards, hazard
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barriers, thermal and electrical insulation meeting OSHA standards, where required, for all new

equipment.

Contractor shall provide all new control and monitoring hardware, software, programming,
enclosures, cables, 1/0, and related components, as required to complete standby generator system
installation.

Contractor shall provide software licenses for all new control system components, as applicable.
Supply, deliver to the site, store, and protect all spare parts (if any}. . .

Contractor shall provide all freight, handling, loading, unloading, and storage requnrements in
accordance with manufacturer recommendations and as required by the RHA, its insurance
underwriters, consultants, and governing authorities.

Contractor shall clean and provide protection for all apphcable scope items and equipment to be
installed. Protection shall include, but not be limited to, rust mhnbltors, physical barriers, packaging,
temporary enclosures, and temporary bracing.

Contractor shall be responsible for the following:

Siting, fabrication, installation, inspection and testing of Contractor work shall be in accordance with
RHA requirements, and all applicable codes and standards.

Provide to the RHA a detailed construction schedule for review prior to the start of work. The
schedule should include milestones where any facility outages would be required for tie-ins,
electrical work, etc.

Site safety, first aid, and security measures, as required by the RHA, its insurance underwriters,
consultants, and governing authorities during site preparation, construction, until project
completion.

Develop and provide a complete health and safety plan (HASP) prior to commencement of
construction activities.

Provide hazard monitoring and hazard mitigation systems in compliance with applicable codes.
Provide a geotechnical report for areas where foundations, etc. shall be installed, including a soil
Proctor test to determine compaction.

Provide and maintain all temporary construction facilities, workspaces, and utilities. These may
include but not be limited to offices, lunchrooms, locker rooms, restrooms, drinking water, sanitary
waste disposal, fabrication areas, testing utilities and facilities, storage, construction roads,
barricades, signs, document reproduction facilities, electric power and other such similar items,
These shall be provided as needed, unless specifically identified as being provided by the RHA, These
shall be provided in manner such as not to interfere with daily operations, as directed by the RHA
and consistent with its requirements.

Maintain security of the construction site and coordinate high traffic and main road interference.
Provide all necessary weather protection, construction heating, construction lighting, construction
de- watermg and drainage for the work and work areas during the constructlon and commissioning
process.- S

All site preparation, demolition, disposal, rigging, and hftmg required for mstal!atlon of new
equipment and foundations, including but not limited to: excavation, forming, backfill, grading,
walkways, construction trailers and other items required for complete installation.

Request and obtain hot work permits and any other permits required during construction.

6
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e Storage and disposal of all excavated materials shall be included in Contractor’s Proposal. See
Section 6.7 for handling of potentially contaminated materials.
o Provide temporary and permanent lighting systems required for new equipment areas, including but
not limited to outside area operations, maintenance, and security lighting.
s Utilization of existing wireways and duct banks for electrical installations, where possible.
Contractor shall install conduit and cables to match existing installations when it is feasible to do so.
‘& Provide connections to RHA-supplied temporary electrical power for construction operations, as
needed.
o Coat, paint, and identify all new equipment as required to meet current RHA standards.
¢ Provide all waste disposal and cleanup, including daily housekeeping, for work on the Site,
s Labor, materials, specialized tools, consumables, supplies, construction equipment, startup spares,
and materials of both a permanent and temporary nature.
¢ Coordination with the RHA at such times when an outage is required for a phase of the construction
process. v
+ ‘Restoration of all temporary use areas to original condition.
¢ Complete all work required to fully install the new standby generator system and integrate into the
existing power distribution system.

Environmental

The Contractor shall submit a Hazardous Materials Management Plan to the RHA for approval prior to
the start of work.

e Piping, supports, structures and equipment to be modified or removed by the project shall be tested
for the presence of lead paint. The Contractor shall be responsible for testing, abatement and
disposal of all components identified to contain lead paint. The Contractor shall include costs for
testing, abatement and disposal with bid.

e Insulation and materials which have the potential to contain asbestos shall be tested. The
Contractor shall be responsible for testing, abatement and disposal of all components and materials
containing asbestos. The Contractor shall include costs for testing with its base bid. The Contractor
shall provide a fee schedule/rate sheet to be applied for any required abatement and/or disposal of
materials containing asbestos. :

o . The Contractor’s personnel shall be licensed and in good standing with the City of Rochester. The
Contractor shall apply and obtain all applicable permits. '

e The Contractor shall submit a Soil and Excavated Materials Management Plan to the RHA for ,

~approval prior to the start of excavation, in accordance with alf applicable local, state and federal
regulations. - _

(1) The condition of the existing concrete and subgrade soilsis unknown. {f the Contractor
encounters potentially contaminated soil, the Contractor shall stop work, notify the RHA
and secure the area. The Contractor shall be responsible for any required testing,
storage and disposal of excavated contaminated materials in accordance with all
applicable local, state and federal regulations, and shall provide unit pricing for these as
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(2)

(3)

part of bid. No material shall be tested or shipped off-site without the express written

permission of the RHA.

All offsite material submitted for use on the project site shall conform with all applicable

local, state and federal regulations. Documentation clearly characterizing the chemical

characteristics of the soils proposed for use shall be provided to the RHA for review at

least two weeks prior to proposed use. Samples of proposed import soil shall be

chemically tested, at the Contractor’s cost, to determine their conformance with all

applicable local, state and federal reguiattons

The following information shall be submitted to the RHA for review prior to use of an

off-site borrow source. No soil shall be brought to the site without approval by»the RHA.

if the materials are suspected to be contaminated based on review of the site

characterization data or for other reasons, the material will be rejected, or additional

chemical testing will be required as directed by the RHA. The chemical testing shall be

completed by the Contractor at no additional cost to the RHA. It is anticipated that

chemical testing would not normally be required for material from customarily utilized

commercial (natural) borrow sources.,

(a) Location and address of the borrow source site

(b) All report(s) associated with an assessment of the source site as it relates to the
presence of oil or hazardous materials.

A minimum of three weeks prior to removal of excavated soil material from the site, the

‘Contractor shall submit to the RHA in writing the address, operator and contact

information for all the proposed disposal/reuse locations, including the Fill Management
Plan{s) including the, local, state and federal permits (as applicable).

Quality Assurance

Contractor shall maintain and provide all test records, data, calculations, drawings, diagrams, manuals,
specifications, and other information and documentation to industry standards, and as reasonably
requested by the RHA, ' '

All QA/QC documentation shall be compiled in a project data book issued to the RHA at the end of the
project. The project data book shall be issued in both electronic and hardcopy formats. :
QA/QC documentation shall include but not be limited to: manufactured equipment specifications and
O&M manuals, factory acceptance test reports, commissioning reports, and performance test data.

Commissioning and Startup

Contractor shall be responsible for all initial testing, start-up, and commissioning of the new standby
generator system and all associated components, with support from RHA personnel, including but
not limited to: conductor insulation resistance testing, visual inspection, battery checks, block
heater functional checks, protectwe interlock functional checks and automatic transfer swatch
functional checks.

Contractor shall perform load testing of generator(s) using a load bank in accordance with
manufacturer recommendations. '
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¢ Contractor shall perform functional testing of the complete installed and connected standby
generator system, including simulated loss and restoration of utility power utilizing actual connected
loads.

e Contractor shall provide personnel and services required for testing, pre-commissioning,
commissioning, start-up and site personnel training.

Acceptance Testing

Contractor shall be responsible for operational performance testing of the new equipment to
satisfactorily demonstrate the new system to the RHA, including-any tests requlred for initial evidence of
permit compliance, as required.

Warranty

Contractor shall warranty the complete standby generator system and all associated work/components
for a-period of 24 months following successful commissioning and acceptance testing.

Services/items to be performed by RHA

The RHA shall furnish or have furnished at its expense only those items listed below:

s The cost of utilities required by Contractor during construction, commissioning, and completion of
the project, including electricity and water.

e Facility shutdown assistance and outage scheduling/direction.

+ When required, the RHA shall provide inspection, supervision, administration, and other services
associated with the performance of Contractor’s work.

e Property access and exclusive site access.

PROPOSAL REQUIREMENTS

Interested Respondents shall submit Proposals that clearly demonstrate their ability to provide the
Services. The Proposal should be a complete and detailed approach to providing all Servnces and any
Additional Services that the Respondent proposes. Only one Proposal should be submitted. Proposal
must be typewritten or computer-generated. The Proposals shall include the following information in
the order listed below to facilitate fair and equal evaluation of Proposals: '

e COVER LETTER. Briefly introduce the Respondent, explain the Respondent’s interest in providing the
- Services, and articulate why the Respondent is qualified to provide the Services. include the name,
* address, email address and phone number of the person who will serve as the Respondent’s
- principle contact with RHA staff. Identify individual(s) who will be working on the project.




| ROCHESTER HOUSHING AUTHORITY JONATHAN CHILD BACKUP GENERATOR PROJECT

METHOD. Describe the Respondent’s approach to the Services, including: how Respondent will work
collaboratively with the RHA to complete deliverables; Respondent’s approach to completing
deliverables; and priority and scheduling. Provide information on the Respondent’s current
workload and ability to deliver the desired Services. If the Respondent proposes to use RHA-owned
equipment, this must be identified.

QUALIFICATIONS OF CONTRACTOR & KEY PERSONNEL. information on recent, relevant or similar
services and copies of membership in any professional organizations. Respondent should
demonstrate relevant experience in providing services similar to the Services Provide information
about the individuals that will be assigned to the Services, including their proposed role, expertise
and capabilities. Any proposed subcontractors must be identified. Full resumes can be included in an
appendix.

PAST PERFORMANCE. Provide two (2) client references within the past two (2} years, including
contact name, firm or agency, phone number, email and brief summary of services provided. The
RHA is especially interested in references that can attest to the Respondent’s ability and
performance in similar work with similar scope of services. :
EXCLUSIONS & ADDITIONAL SERVICES. The Respondent must include any proposed exclusions to the

‘Services or draft contract, providing specific details and the reasoning behind the exclusion, and any

proposed Additional Services.
ADDITIONAL INFORMATION. The Respondent may list any additional information or data not
requested as part of this RFP that Respondent believes should be considered in the evaluation of the

‘Proposal provided the entire Proposal is no more than the identified page limit.

FEE PROPOSAL. A fee proposal IN A SEPARATE SEALED ENVELOPE consisting of:

a) A firm, fixed total price for completion of the Services. This price shall include any and all costs
to perform the Services to the RHA's satisfaction, including but not limited to all costs for
materials, labor, travel, other typical reimbursable expenses, indirect costs {i.e., overhead and
general and administrative costs), profit/fee, and meetings with RHA staff as deemed necessary
by the RHA throughout the duration of the Services.

b} A detailed breakdown of the total price for the Services for the entire Term. Fee proposals must
include sufficient detail to allow insight into the fairness and reasonableness of the price.

¢) Identify any value-added services your firm is willing to provide the RHA at no additional cost if
awarded this Project, If an additional page is attached, title the page “Value Added Services.”

d) Respondents must include overview of the proposed design including quantity, size and location
of generators as well as a high-level breakdown of pricing for engineering, equipment, and
construction. Although the RHA does not anticipate compensating Respondent for any
additional items or expenses, any such additional amounts to be charged to the RHA should be

identified in the fee proposal. '

SELECTION The RHA will use a qualitative-based selection process using the following criteria:

*

*

Respondent qualifications

Past experience, representative work, and references

Proposed method and approach to fulfill the RHA's needs

Price Interviews may be requested once Proposals have been reviewed.

10




ROCHESTER HOUSIING AUTHORITY JONATHAN CHILD BACKUP GENERATOR PROJECT

The RHA may contact references provided with the Proposal. The RHA reserves the right to request
clarification or additional information from Respondents and to consider independently obtained
information. The RHA will select the Respondent determined to be the best value by the RHA in its sole
discretion. In addition to the criteria stated above, the RHA’s determination may consider, without
limitation, the Respondent’s financial resources, ability to comply with all legal and regulatory
requirements, ability to perform the Services and complete the Project on time, history of performance,
reputation, ability to obtain necessary equipment, data, and facilities, and any other factor deemed
important by the RHA, including location within the RHA. The RHA may select multiple Respondents to
provide Services as needed by the RHA. The RHA reserves the right to negotiate further with one or
more Respondent. Selection of any Contractor and execution of a contract is dependent on approval in
accordance with applicable RHA laws and policies and the RHA’s receipt of any required Certificates of
Insurance and applicable endorsements. The RHA's decision is final and without recourse to any
Respondent. '

MISCELLANEOUS

The issuance of this RFP and the receipt and evaluation of Proposals do not obligate the RHA to select a
Respondent, to enter into any agreement, or to pay any costs incurred in responding to this RFP or
negotiating an agreement. Selection of any Contractor and execution of a contract is dependent on
approval in accordance with applicable RHA laws and policies and the RHA's receipt of any required
Certificates of Insurance and applicable endorsements. No Proposal shall constitute business terms of
any eventual agreement except as expressly agreed by the RHA. The RHA reserves the right to modify
this REP or the selection process, to cancel this RFP, to reject or accept any Proposal, and to waive any
informalities or irregularities in any Proposal, without liability, at any time. All Proposals shali become
the property of the RHA, will not be returned, and will become a public record. Respondents may
request parts of their Proposals to remain confidential by indicating such in the Proposals and on the
appropriate proprietary or financial pages, which must be clearly marked. Under no circumstances may
an entire Proposal be marked or identified as proprietary or confidential. By submitting a Proposal, each
Respondent agrees to hold the RHA harmless from any claims arising from the release of confidential or
proprietary information not clearly designated as such by the Respondent or where the RHA has notified
the Respondent of a request, and from any claims arising from the release of documents not protected
from disclosure under the Act. Respondents are cautioned not to undertake any activities or actions to
promote or advertise their submittals, other than discussions with RHA staff as described in this RFP.
After the release of this RFP, Respondents are not permitted to make any direct or indirect contact with
members of the Selection Committee, the RHA Council or media on the subject of this RFP, exceptin the
course of RHA-sponsored presentations. Violation of these rules is grounds for disqualification of the
Respondent. '
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Notes to Contractors and Special Conditions

Jonathan Child Emergency Generator Replacement Project

This is a competitively bid contract to replace the emergency generator system at Jonathan Child

Apartments, 399 Colvin Street, Rochester NY 14611. A new emergency generator will be located
outside of the building. There will be new transfer switches,

List of interested contractors and Pre-Project Walk through

It is important to register and pick up the plans and specs prior to the walk through. We must
establish a list of interested contractors as soon as possible after the announcement of this
project. We will tour the site and review the project with interested contractors prior to the bid
opening. The plans do not illustrate defined field measurements on the plans. It will be important
to verify actual field conditions and measurements prior to your bid. We will not be holding
multiple walk-through’s so please make sure someone from your team attends the walk~through
on the announced day.

Important note: Any guestions generated during the walk through or upon reading the plans must
be answered the same to all interested parties. Therefore, any questions you have regarding this
project will be answered in a pre-bid addendum to all registered contractors. If you have a
question during the walk through, you will be instructed to e-mail your questions to Cassey West
at RHA within 48 hours after the walk though. Your question will be answered in an addendum and
be delivered to the whole group via email. All pre-bid questions must be sent to Cassey West at

Cwest@rochesterhousing.org

Pre-qualification meeting

This will be a turn-key project with the contractor being responsible for completlng the full scope
of work. Through a pre-qualification process, the contractor selected will need to show that they
have the staffing and skills to perform all the obligations of the project and in the timelines
required. The “apparent low bidder” will be asked to provide (3) references and the primary
equipment submittals prior to the final PO award and notice to proceed.

This project will be funded through a HUD Capital Project Grant. Therefore, a component of this
project will be our efforts to meet HUD's Capital Project compliance. The contractor who is
awarded this work will need to include a strong office component to understand and administer
the paperwork requirements of the project. Please build this office time and associated costs into
your bid proposal.

Along with the paperwork components of this project, we will be asking the selected contractor
partner with RHA toward meeting HUD's Section 3 goals. If the contractor must hire (new) workers
to assist with this project, we ask that you consider employing a resident of Public Housing as part
of your labor support team.




Scheduling before and throughout the project

At the pre-construction meeting, the contractor must submit an advance work plan (calendar
schedule) to show how he/she can accomplish the work in the 360 days of contact period. The
work plan would graphically illustrate weekly goals and staffing. Once per week, the construction
foreman will meet with the RHA representative to review the progress from the past week and see
it there are any adjustments needed for the coming week.

Staffing, Skills and timeline ,

The contract timeline for this project will be a maximum of 360 days from the notice to proceed.
Please note that the 360 days will include all lead times, mobilization, construction period, punch
list, and paperwork close out. Prior to the final selection of the (low bid) contractor, we will meet
with that contractor to review his/her ability to meet the staffing, skillset, and timelines for this
project. The 360 day start date will be determined at the completion of the pre-construction
meeting and the corresponding issue of the PO and notice to proceed. The count for contract days
and construction days will include weekends and holidays; a 7-day week. '

Contractor’s schedule of values

The contractor will be required to submit a thoughtful schedule of values with their bidding
documents. (See HUD form 51000-Schedule of Amounts for Contract Payments). If you have a
serious interest in this project, this HUD form 51000 will play a key role in helping you price up the
project, staging the work and billing for the progress payments. It will be the responsibility of the
contractor to have this document completed with accuracy prior to bidding on the work. Then
going forward, a copy of your completed HUD form 51000 must be available at all meetings, pre-
construction, during construction, and as part of the billing and payment process.

Permits

The contractor will obtain all necessary City of Rochester permits that will cover the full project.
The permit(s) must be obtained in the first week of the contract. A copy of the permit will be ..
posted at the site. The contractor is responsible for administering any permit inspections required.
The contractor will also be responsible for any applications that may need to be made to the local
utility company {Rochester Gas and Electric) for electric and gas services. Although electric and gas
services exist on site, any modifications to those services must be approved by the local utility.

Contractor payroll, sign-in sheets, change orders '
The contractor and sub-contractors will be required to have the employees sign a “sign-in sheet”
each day on-the job. They are to retain a copy of the record and provide a copy to RHA. The sign in
sheet will be a key document for the processing of the payroll. This project will have HUD wage
rates assigned and the contractor and sub-contractors will need to show they are paying the
employees the said wage rate by submitting a weekly Certified Payroll form to RHA. One certified
payroll form will need to be filed with RHA for each week on the job. The payroll must be
submitted to RHA each week concurrently (real time) throughout the job.

We do not expect change orders for this project. This is a turn-key project with the contractor
supplying all materials. It will be critical that the contractor order materials and mobilize upon
receipt of the PO. If we do encounter a need for a change of plan, or a change order, all work
{associated with the change) must stop until the change order is fully approved by RHA. It is the




responsibility of the contractor to understand the HUD change order process. The contractor must
swiftly initiate the completed change order request to RHA, not vice versa.

Obstacles and concerns to be aware of:

The contractor will be responsible for contacting the utility location service to determine the
location of existing utilities. When working on private property, be aware that some buried
facilities may be owned by the property owner and may be unmarked. When survey and design
requests are needed, the location of the cable or pipes may only be part of the story if crossing or
placing a facility. The facility owner may have requirements regarding exposing, placing other
facahtles near, etc., or may be planning to add or change their buried facilities in the future.
Plannmg a job without all this information may cause insufficient placing requirements, and cause
delays and increased expense at the time of the job.

The building is occupied. All precautions must be taken during the construction phase to protect
the welfare of the residents, visitors and staff. This includes the Jordan Health Clinic.

Inspections and start up

It would be in the best interest of the successful bidder to inspect all the existing emergency
systems to ensure that they are operating as designed prior to the work being commenced. At the
conclusion of the project, all aspects will be inspected by the Authority Having Jurisdiction and the
lead representative of the Housing Authority. All equipment and devices will be tested under no-
load and load conditions as per the prescribed parameters as recommended by the manufacturer
and the Housing Authority.

Warranties and owners’ manuals

Please note that all project workmanship will be warranted by the contractor for a period of 2 full
years from the date of substantial completion. This includes equipment, devices, material and
labor. Please plan and price this project accordingly!

The contractor is required to deliver 3 copies of an owner’s manual in organized binders upon
completion of the work. This includes full documentation of the primary equipment operating
instructions and service information along with the manufacturer warranties.




GENERAL REQUIREMENTS FOR: Jonathan Child Generator Replacement
LOCATION: Jonathan Child Apartments, 399 Colvin St., Rochester NY
THE FOLLOWING REQUIREMENTS ARE TO BE CONSIDERED AS PART OF THIS SPECIFICATION:

1. The contractor shall use only material, equipment, and procedures approved by O.S.H.A. All products
utilized must be free of known hazardous compounds; any products manufactured outside of the U.S.
shall include documentation to verify the products meet all applicable U.S. manufacturing regulations.

2. It is the responsibility of the contractor to make exact measurements and to determine the amount of
material and/or dimension of materials needed.

3. The work area shall be picked up and/or swept each day at completion of the days work. All debris is to
be disposed of off site by the contractor. If the extent of the work is such that a dumpster is required,
the contractor shall supply a dumpster at his/her expense. In no instance is the Authority’s dumpster to
be used.

4. RHA, as being publicly funded is tax exempt, Contractors shall not factor in their bid price the cost of
sales tax for material or expect reimbursement for sales tax. The Contractor awarded the work may call
the state offices in Albany, 1-518-485-2889 (Sales Tax Registration Option) for a tax-exempt number
for this work. Forms may be obtained via the internet at. http://www.tax.ny.gov/

5. No substitutions of materials or methods are permitted without the written consent of the Authority.

6. The contractor is responsible to repair at his/her expense any damage to Authority property, its tenants
or adjoining property if caused by the contractor’s workers or equipment.

7. To minimize disruption to the tenants, all work shall be conducted between the hours of 8:30 A.M. to
4:30 P.M. Monday thru Friday ONLY.

8. Tradesman under direct supervision provided by the contractor shall perform all work.

9. All certificates of Guarantee or Warranty must be supplied to RHA PRIOR to final payment.

10. The contractor shall be responsible to obtain and provide the Authority all applicable permits -

(Building, Plumbing, Electrical, etc...), Certificates of Occupancy if asked for, and N.Y.S.
Underwriter’s Inspection Certificate.

11. Contractors must provide valid Certificate of Insurance for General liability, Automotive liability, and
Workmen’s compensation for minimum coverage amounts as determined by RHA for the entire term of
the contract.

12. IF HUD Determined or Davis-Bacon Wage Rates are required for this contract, weekly payroll
information must be provided by the contractor on HUD form WH-347.

13. The contractor shall be responsible for all materials, whether issued by the Authority or purchased by
the contractor. The contractor must replace at his/her expense any material lost, stolen or damaged.

14. Effective July 18, 2008, all contracts of at least $250,000.00 will require certification that all laborers,
workers and mechanics working on the site, be certified as having successfully completed the OSHA
10-hour construction safety and health course, S1537-A. This provision is an addition to the existing
prevailing wage rate laws, Labor Law 8220, section 220-h. Proper certification must be presented to the
RHA prior to contract award. The RHA will have the right to terminate for cause any contract in which
the contract fails to comply with this requirement or any other OSHA or labor regulation.

15. Questions concerning the specifications or scope of work, including those raised at the walk-thru, must
be submitted to RHA in writing eight days prior to bid opening. If questions are not submitted, RHA’s
understanding of the specifications will be final.

16. Direct all questions regarding these specifications to_dstier@rochesterhousing.org

Direct all questions regarding bid forms, bonding, or RHA and HUD regulations to David Stier
dstier@rochesterhousing.org

Rev. 05/08
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"General Decision Number: NY20250085 05/23/2025
Superseded General Decision Number: NY20240085
State: New York

Construction Type: Residential

County: Monroe County in New York.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
homes and apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate

required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive Orders apply to covered

contracts entered into by the federal government that are

subject to the Davis-Bacon Act itself, but do not apply to

contracts subject only to the Davis-Bacon Related Acts,

including those set forth at 29 CFR 5.1(a)(1).

[If the contract is entered |. Executive Order 14026 |
linto on or after January 30, | generally applies to the |
|2022, or the contractis | contract. |

[renewed or extended (e.g., an |. The contractor must pay |
|option is exercised) on or | all covered workers at |
|after January 30, 2022: | least $17.75 per hour (or |

| | the applicable wage rate |

| | listed on this wage |

| | determination, ifitis |

| | higher) for all hours |

| | spent performing on the |

| | contract in 2025. |

| |

|If the contract was awarded on|. Executive Order 13658 |
|or between January 1, 2015 and| generally applies to the |
|January 29, 2022, and the | contract. |
|contract is not renewed or |. The contractor must pay all|
|lextended on or after January | covered workers at least |
|30, 2022: | $13.30 per hour (or the |

| | applicable wage rate listed|

| | on this wage determination,|
| | if itis higher) for all |

| | hours spent performing on |
|
|

| that contract in 2025. |
|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a



conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/03/2025
1 05/23/2025

* BRNY0003-001 07/01/2024

Rates Fringes

CARP0276-020 07/01/2024
Rates Fringes

CARPENTER
Excludes Form Work,
Drywall Hanging, and Metal
Stud Installation........... $33.24 23.46
Form Work Only.............. $33.24 23.46

IRON0033-019 07/01/2024
Rates Fringes

IRONWORKER, STRUCTURAL........... $33.75 31.80

IRONO0417-004 07/01/2024
Rates Fringes
IRONWORKER, ORNAMENTAL........... $42.38 47.70+a

a) Paid Holidays: New Year's Day, Memorial Day, Fourth of
July, Labor Day, Thanksgiving Day, Day after Thanksgiving
(unpaid), Christmas Day.

LABO0210-002 07/01/2016
Rates Fringes

LABORER (Mason Tender -
Cement/Concrete)................. $26.38 23.65

* SUNY2013-012 03/17/2015

Rates Fringes



CARPENTER (Drywall Hanging

and Metal Stud Installation

(0]1] 1Y) IR $16.91 ** 5.56

CEMENT MASON/CONCRETE FINISHER...$ 24.58 7.50
ELECTRICIAN.......cevvveee. $20.86 6.96
IRONWORKER, REINFORCING.......... $ 27.06 23.02
LABORER: Asbestos Abatement

(Removal from Floors, Walls,

& Ceilings).....c.ccevvevennnn, $ 18.53 10.88

LABORER: Common or General......$ 16.38 ** 0.00

LABORER: Mason Tender - Brick...$ 18.03 0.00
OPERATOR:

Backhoe/Excavator/Trackhoe.......$ 27.88 19.75
OPERATOR: Bulldozer............. $21.20 0.00
OPERATOR: Loader................ $27.88 21.40
PAINTER (Brush and Roller).......$ 22.15 15.62
PLUMBER............cocceenn. $22.36 11.20
ROOFER........ccccooiiiieinnn $18.17 0.00

SHEET METAL WORKER, Includes
HVAC Duct Installation........... $21.39 8.25

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.75) or 13658
($13.30). Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this



contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular

rate is a union rate (current union negotiated rate), a survey

rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
"SuU™, "™UAVG™, ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUMO0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers



The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for

the classifications reflected union rates. EXAMPLE:
UAVG-0OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this

classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The "™ SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

WAGE DETERMINATION APPEALS PROCESS



1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests

for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested

party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that

the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:



Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210.

END OF GENERAL DECISION"
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