LaBella Associates, D.P.C. Rochester Housing Authority March 2024
Project No. 2240848 26 Weld Street Hazardous Material Removal

SECTION 020830 - ASBESTOS REMOVAL
PART | -GENERAL

11 SCOPE OF WORK

A. Work of this Section shall be performed in accordance with the requirements of the Contract
Documents, including but not limited to Instructions to Bidders, Agreement and General Conditions
and General Requirements.

B. This Section references procedures for the removal of existing asbestos-containing materials
(ACM) that will be disturbed or are disturbed during construction of this project.

C. Contractor shall furnish all labor, materials, supervision, construction tools and equipment
necessary to remove and dispose of all asbestos-containing materials disturbed during construction.

An inspection report documenting the presence of known regulated building materials, including
ACM, is attached to Section 003126 - Existing Hazardous Material Information. The report
incorporates and includes all testing data obtained for the site, based on project scope and materials
reported to be disturbed by planned renovations. See the report for detailed descriptions of the types
of ACM identified and the locations.

Samples of the following material were collected at the Site per the Limited Pre-Renovation
Regulated Building Materials Inspection and identified as containing asbestos:

1. White Joint Compound throughout the gypsum board systems
2.  White Stucco on the ceilings of the Kitchen, Hallway, and Bedroom 1

D. The Contractor shall be aware of all conditions of the Project and is responsible for verifying
guantities and locations of all Work to be performed referenced in the Contract Documents. Failure to
do so shall not relieve the Contractor of its obligation to furnish all labor and materials necessary to
perform the Work.

E. Removal or disturbance of ACM shall be completed in compliance with all governing regulations,
including Code Rule 56. Any Contractor, other than the asbestos abatement contractor, who
requires the removal or disturbance of asbestos-containing material (ACM) to complete his work
shall obtain the services of a certified asbestos abatement contractor to remove the ACM in
compliance with this specification and all applicable rules and regulations.

F. The Owner and Engineer shall approve the asbestos abatement contractor prior to the beginning of
the work.

G. Working hours shall be as required and approved by the Owner. The Contractor shall coordinate and
schedule all Work with the Owner and Engineer.

H. Locations and quantities of all materials to be removed by the abatement contractor must be field
verified. Information given on drawings and in the specifications is for general orientation and
information only.

I.  The contractor shall have at least one supervisor on the job site at all times who can read and write
and is fluent in English, while the project is in progress. The supervisor must be able to
communicate fluently with all employees.
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J.  Contractor shall provide temporary protection to keep the work areas enclosed, where required,
during the performance of the Contract Work. The Contractor shall be responsible for any damage
caused as a result of improper temporary protection.

K. The Contractor is responsible for keeping the work area in a clean and safe condition at all times.
L. Contractor is to coordinate with other trades on the job concerning scheduling, phasing, etc.

1.2 SPECIAL CONDITIONS
A. Any special job conditions, including variances obtained by the Owner, are described below.
¢ No Variance Petitions have been submitted to date.

B. Abatement may occur in portions of the site where immediately adjacent floors or areas are
occupied. The Contractor shall carefully observe regulatory requirements for the isolation of
abatement work areas and appropriate notifications to occupants and signage at project area
boundries.

1.3 CODES AND REGULATIONS

A. General Applicability of Codes and Regulations and Standards: Except to the extent that more
explicit or more stringent requirements are written directly into the Contract Documents, all
applicable codes, regulations and standards have the same force and effect (and are made a part of
the Contract Documents by reference) as if copied directly into the Contract Documents, or as if
published copies are bound herewith.

B. Contractor Responsibility: The Contractor shall assume full responsiblity and liability for the
compliance with all applicable Federal, State and local regulations pertaining to work practices,
hauling, disposal, and protection of workers, visitors to the site and persons occupying areas
adjacent to the site. The Contractor is responsible for providing medical examinations and
maintaining medical records of personnel as required by the applicable Federal, State and local
regulations. The contractor shall hold the Owner and Engineer harmless for failure to comply with
any applicable work, hauling, disposal, safety, health or other regulation on the part of himself, his
employees or his subcontractors.

C. Federal Requirements which govern asbestos abatement work or hauling and disposal of asbestos
waste materials include but are not limited to the following:

OSHA: U.S. Department of Labor, Occupational Safety and Health Administration (OSHA),
including but not limited to:

o Respiratory Protection
e ratory Protection
Title 29, Part 1910, Section 134 of the Code of Federal Regulations

e Access to Employee Exposure and Medical Records
Title 29, Part 1910, Section 1020 of the Code of Federal Regulations

e Hazard Communication
Title 29, Part 1910, Section 1200 of the Code of Federal Regulations

ASBESTOS REMOVAL 020830-2



LaBella Associates, D.P.C. Rochester Housing Authority March 2024
Project No. 2240848 26 Weld Street Hazardous Material Removal

e Specification for Accident Prevention Signs and Tags
Title 29, Part 1910, Section 145 of the Code of Federal Regulations

e Variances from safety and health standards
Title 29, Part 1926, Section 2 of the Code of Federal Regulations

e General Safety and Health Provisions
Title 29, Part 1926, Section 20 of the Code of Federal Regulations

e Asbestos General Standard
Title 29, Part 1926, Section 1001 of the Code of Federal Regulations

e Asbestos Contstruction Standard - Occupational Exposure to Asbestos, Tremolite,
Anthophyllite, and Actinolite
Title 29, Part 1926, Section 1101 of the Code of Federal Regulations

DOT: U.S. Department of Transportation, including but not limited to:

e Hazardous Substances
Title 29, Part 171 and 172 of the Code of Federal Regulations

EPA: U.S. Environmental Protection Agency (EPA), including but not limited to:
e The Asbestos Hazard Emergency Response Act (AHERA), EPA Title 40 CFR, Part 763

¢ National Emission Standard for Hazardous Air Pollutants (NESHAPS), EPA Title 40 CFR, Part
61

o Title 40, Part 61, Subpart A, and revised Subpart M (Revised Subpart B) of the Code of Federal
Regulations dated November 20, 1990

D. State Requirements which govern asbestos abatement work or hauling and disposal of asbestos
waste materials include but are not limited to the following:

o New York State Department of Labor (NYSDOL) 12 NYCCR Part 56, as amended March 21,
2007. Also known as Industrial Code Rule 56 (ICR 56).

e New York State Department of Environmental Conservation (DEC) Regulations regarding
waste collector registration Title 6, Part 364 of the New York State Official compilation of
Codes, Rules and Regulations. An annual “Industrial Waste Hauler Permit” specifically for
asbestos-containing materials is required for transportation of asbestos-containing waste to the
disposal site.

o New York State Department of Health (NYS DOH), Title 10, Part 73 (Asbestos Safety Program
Requirements, Environmental Laboratory Approval Program)

E. Local Requirements: Abide by all local requirements which govern asbestos abatement work or
hauling and disposal of asbestos waste materials.
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14 SUBMITTALS:
A. Prior to commencement of any work (minimum of seven days prior to starting work) involving the

15

disturbance of ACM, the Contractor shall submit the following to the Engineer for review and
approval:

1. Copy of current NYSDOL Asbestos Contractor’s License (DOH-432)

2.  Copies of current worker’s Asbestos Handler’s Certificates

3. Provide a statement signed by an authorized representative of the company stating that the

Building Occupants/Other Trades notification required by ICR 56 will be or has been posted at

least 10 days prior to the start of abatement. Provide a copy of the notification that will be

posted at the job site

Copies of all proposed site-specific variances

Copy of current insurance certificate held by the Asbestos Contractor that names the Rochester

Housing Authority as an additional insured and provides the following coverages: 1) Pollution

liability in a general aggregate of $2,000,000; and 2) General Liability with

$1,000,000/$2,000,000 for each accurrence/general aggregate; and 3) Workers Compensation

6. Copies of Project Notifications and proof of submittal (e.g. certified mail receipt) to NYSDOL
and USEPA, as applicable

7. Copy of NYSDEC permit for waste hauler

8. Name and address of landfill where asbestos-containing waste materials are to be buried.
Include contact person and telephone number, and NYSDEC Part 360 permit number or other
applicable permits

9. Site-specific work plan in accordance with Section 1.5 D

10. On a weekly basis, submit copies of all waste shipment records and disposal site receipts to the
Owner

o ks

During the project, legible copies of the following items must be submitted to the Engineer. If
personnel records are not available at this time, workers will not be able to work on-site until copies
are provided:

1. NYSDOL Asbhestos Handling Certificates (DOH 442) for all persons employed on the project
2. Project Logbook entries

3. Any and all changes to the Contract, should any occur

4.  Personal sampling results within 24 hours of sampling

Upon completion of the phase of the project during which the asbestos removal and disposal
occurred, legible copies of the following items must be submitted to the Engineer:

1. Waste manifests, shipment records, and landfill receipts signed by the landfill operator
submitted within 30 days after the waste leaves the site. A 10% payment retainage shall be
withheld until the Engineer receives all waste shipment manifests.

QUALITY ASSURANCE

Comply with the most recent edition of compilation of Codes, Rules and Regulations of the State of
New York (Statutory Authority: Labor Law Section 906), including Rule 56 of Title 12 NYCRR,
New York State, Department of labor, most currently amended (hereinafter referred to in this
Specification as Code Rule 56). Note: Article 30 of the Labor Law sets forth procedures and
standards that must be met by parties who desire to obtain variations of any of the requirements of
this rule.
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B. Comply with all current and appropriate Federal, State and Local rules and regulations regarding
work of this section, including those of the following agencies:

New York State Uniform Fire Prevention and Building Code

New York State Department of Labor

New York State Department of Environmental Conservation (DEC)
Occupational Safety and Health Administration (OSHA)

United States Environmental Protection Agency (EPA)

C. Pre-Work Conference: Before the work of this section is scheduled to commence, a conference
may be held at the site for the purpose of reviewing the Contract Documents, discussing
requirements for the work and reviewing the work procedures. The conference shall be attended by
the asbestos abatement contractor.

D. Work Plan: The Contractor shall prepare a detailed work plan and submit the plan no later than one
week prior to the start of the abatement project. The work plan shall include, but not be limited to:
1. A preliminary schedule for completion of the work:

a. Show the complete sequence of abatement activities and the sequencing of Work.
b. Show the dates for the beginning and completion of each Work Area.

2. Work procedures that will be utilized (including anticipated decon and negative air exhaust
locations), as applicable.

3. Estimated crew size.

4. The anticipated work hours.

5. Emergency procedures for fire and medical emergencies and for failure of containment barriers.

6. Project Notifications: As required by Federal and State regulatory agencies together with proof of
transmittal (i.e. certified mail return receipt).

7. Building Occupant Notification: As required by regulatory agencies.

8. Abatement Work Plan: Provide plans that clearly indicate the following:

All Work Areas/containments numbered sequentially.

Locations and types of all decontamination enclosures.

Entrances and exits to each Work Areas/containments.

Type of abatement activity/technique for each Work Area/containment.

Number and location of negative air units and exhaust. Also provide calculations for
determining number of negative air pressure units.

f.  Proposed location and construction of storage facilities and field office.

g. Location of water and electrical connections to building services.

h. Waste transport routes through the building to the waste storage container.

®Poo oo

9. Disposal Site/Landfill Permit from applicable regulatory agency.
10. NYS Department of Environmental Conservation Waste Transporter Permit.

E. Progress Meetings: The Engineer will hold general progress meetings as required. The Contractor
and the Owner shall attend each meeting.

F. Daily Log: The Contractor is to maintain within the Decontamination Unit a daily log documenting
the dates and time of, but not limited to, the following items:

1. Meetings; purpose, attendees, brief discussion
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2. Visitations; authorized and unauthorized
3. Special or unusual events, i.e. barrier breeching, equipment failures, accidents
4. Air monitoring tests and test results.
5. Other entries as detailed in Code Rule 56-7.3 Asbestos Contractor Daily Project Log.

Submit three (3) copies of this log at final closeout of the Project as a Project closeout submittal.

G. Project Monitor: The Project Monitor shall be a hired representative of the Owner during the
asbestos abatement portion of the project. The Project Monitor has the following responsibilites:

1. The Project Monitor shall oversee work practices and inspect for compliance with all applicable
regulations and standards, and the Contract Documents.

2. The Project Monitor shall have at all times access to the work areas whenever it is in
preparation or in progress. The Contractor shall provide the Project Monitor with keys to all
locks located on the entrance(s) to the decontamination unit(s) and all other secured areas.

3. The Project Monitor, in conjunction with the Owner, will be the interpreter of the requirements
of the Contract Documents and the judge of the performance thereunder.

4. The Project Monitor and/or the Owner will have the authority to reject work which is not in
compliance with the requirements of the Contract Documents or Federal, State, or Local
Regulations. The decision of the Owner will be final.

H. Air Sampling and Analysis

1. Area Air Sampling and Analysis

a. As necessary, the Owner will be responsible for hiring an independent third party firm to
perform the required area air sampling and analysis in accordance with ICR 56.

b. If area air sampling is necessary, the Contractor is required to ensure cooperation of its
personnel with the Air Sampling Technician (AST) for general air sampling, and testing of
each work area after completion of asbestos work prior to removal of containment barriers.

c. All air samples shall be analyzed using Phase Contrast Microscopy (PCM) in accordance
with NIOSH method 7400.

d. The Contractor shall pay for all additional costs incurred by the Owner, including
additional air monitoring, project monitoring, engineering fees, and sample analysis
required if clearance air monitoring fails, or if completion of abatement work is not in
accordance with approved progress schedule.

2. Personal Air Sampling:

a.  As per the requirements of OSHA 1926.1101, the Contractor shall be required to perform
personal air monitoring in order to determine that appropriate respiratory protection is
being utilized.

b.  The analysis of personal air samples shall be conducted by an ELAP approved laboratory,
subject to approval of the Owner and the Engineer.

c. Results of personnel air sample analyses shall be available, verbally, within twenty-four
(24) hours of sampling and shall be posted at the work site within 48 hours. Results shall
be submitted in accordance with the requirements of Section 1.5 F.

1.6 GENERAL PROCEDURES

A. General Requirements - Comply with Code Rule 56's procedures for entry, exit, logging in,
showering, personal protective equipment, tools, clothing, etc., throughout the asbestos abatement.
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Respiratory equipment shall be as required by OSHA and air monitoring results. (Except for
authorized visitors as required by Rule 56). Non-certified workers will not be allowed in the work
area.

Equipment and Waste Container Decontamination and Removal — Code Rule 56's procedures for
large projects (cleaning, recontainerization, holding areas, etc.) shall be followed.

PART 2 - PRODUCTS

2.1

A

MATERIALS AND EQUIPMENT
General Requirements: Code Rule 56's requirements for materials and equipment shall apply.

Miscellaneous protective materials - Provide plywood sheathing, hardboard, etc., as required to
provide protective cover over surfaces of existing construction and finishes to eliminate damage
resulting from work of this section, including impact and water damage. Poly shall comply with
Code Rule-56 including fire retardant requirements.

Water and electricity shall be furnished by Owner without charge. Contractor shall provide an
in-line backflow preventer at water source, and utilize non-leaking hoses.

The Contractor shall supply the Project Monitor and Air Monitor with sufficient electricity to
operate all high-volume air monitoring pumps as may be required during the course of the project.

PART 3 - EXECUTION

3.1

A

3.2

REMOVAL REQUIREMENTS

Perform work under this contract in accordance with the standards referenced in Part 1 of this
Section. The provisions of any site-specific variances to Code Rule 56, or other asbestos standards,
obtained for this project may not be implemented until approval is given by the Owner and
Engineer.

Work that results in the disturbance of asbestos-containing materials shall be performed by a
licensed asbestos abatement contractor who employs certified workers in accordance with all
applicable standards referenced herein. If additional suspect ACM is discovered during the course
of abatement, the Contractor shall not disturb it and shall notify the Owner and Engineer
immediately.

The Contractor shall protect all items/existing construction intended to remain.

Should the area beyond the asbestos work area(s) become contaminated with asbestos-containing
dust or debris as a consequence of the work, immediately institute emergency procedures
established for asbestos removal. All costs incurred in decontaminating such non-work areas shall
be borne by the Contractor at no additional cost to the Owner.

WORK AREA PROTECTION
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A. General Requirements: Code Rule 56's requirements for general work area preparation shall apply,
including vacating, signs, power, timing, HVAC isolation, isolation barriers, objects, exits, toilets,
etc.

3.3 PERSONAL AND WASTE DECONTAMINATION ENCLOSURE SYSTEMS

A. Comply with Code Rule 56's requirements for enclosure, showers, room types and configuration,
etc.

3.4 DECONTAMINATION ENCLOSURE SYSTEMS/WORK AREA BARRIERS

A. General Requirements: Comply with Code Rule 56 requirements for maintenance of work area
barriers. (Setting, inspection, repairs, cleaning, etc.)

3.5 HANDLING AND REMOVAL PROCEDURES

A. General Requirements: Comply with Code Rule 56 requirements regarding handling and removal
procedures.

B. Dry removal or disturbance: No dry removal or disturbance or ashestos materials shall be
permitted.

C. Wetting requirements: The asbestos material shall be wetted as necessary with amended water to
keep asbestos fibers from becoming airborne. If any friable material is encountered, all of its
surfaces shall be saturated.

D. The use of open flame, torches, welding, and other Hot Work is not permitted without review and
approval by the Owner and Engineer. A Hot Work Permit system shall be required for authorized
use.

E. Cleaning of surfaces: After completion of all stripping work, surfaces where ashestos material has
been removed or handled shall be HEPA vacuumed.

3.6 CLEANING PROCEDURES

A. General requirements: Code Rule 56's requirements for containerization, dust cleanup, tools and
enclosure cleanup, etc., shall apply. Cleanup shall be by HEPA vacuum.

B. Post-abatement requirements: Code Rule 56's requirements shall apply (tool/equipment cleanup,
general cleanup), waste removal, clearance air monitoring, etc.

3.7 ASBESTOS WASTE TRANSPORTATION AND DISPOSAL

A. Contractor shall minimally transport and dispose of all the Category | non-friable asbestos waste
material according to correct applicable NYSDEC transportation requirements, Part 364, and solid
waste requirements Part 360.

B. If any removed material is "friable”, Contractor shall handle it as such and transport and dispose of
as "friable™ asbestos waste per regulations referenced in Part 1 of this Section.

C. All waste generated as a result of this work shall be removed from the site within 10 days of
completion and clearance of abatement work.
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D.

E.

3.8

3.9

3.10

Log disposal site transportation names, etc., per Code Rule 56.

All loading, transportation, and disposal shall also comply with NESHAPS 40 CFR 61 - 150
paragraphs C, D and E including all requirements for loading signs, shipment records, content
certificate, record receipts, notifications, etc.

TEMPORARY PROTECTION OF FACILITIES

Contractor shall provide temporary enclosure as required to protect the existing facilities from
adverse weather conditions and maintain the interior environment in its normal condition. The
contractor shall maintain the building secure from intrusion at all times and exits shall be
operational during construction whenever the building is occupied. Temporary door and window
enclosures shall be secure, weather resistant and lockable, if operable.

RESTORATION

Remove temporary decontamination facilities and restore area designated for these facilities to its
original condition or better.

After final clearance, the Contractor shall replace all filters of the associated portions of the existing
building HVAC system that were affected by the abatement operations, remove locks and restore
power. All temporary power supplies shall be disconnected, power lockouts removed and building
power restored. All temporary plumbing shall be removed.

Finishes damaged by asbestos removal operation including, but not limited to, plaster/paint damage
due to taping of polyethylene sheeting and floor tile lifted due to humid conditions, shall be restored
prior to final payment.

1. Finishes unable to be restored shall be replaced under this Contract.

2. All foam and expandable foam products and materials used to seal Work Area openings
shall be completely removed upon completion of abatement activities.

All penetrations (including, but not limited to, pipes, ducts, etc.) through fire rated construction
shall be fire stopped using materials and systems tested in accordance with ASTM E814 on projects
where re-insulation is part of the required work.

ASBESTOS REMOVAL COMPLETION REQUIREMENTS

Contractor shall submit to the Engineer the job logbook as described in Section 1.5 paragraph F.

Inspection of the work site(s) by the Contractor and the Engineer for substantial completion of the
Scope of Work specified within this Section.

Contractor shall submit to Owner and Engineer the waste disposal manifest verifying that all waste

generated at the project site has been disposed of at an EPA approved waste site. A 10% payment
retainage shall be withheld by the Owner until receipt of all waste manifests.

END OF SECTION 020830
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